

## PROVINCIAL BIDS AND AWARDS COMMITTEE

## SUPPLEMENTAL BID BULLETIN

## **TO: ALL PROSPECTIVE BIDDERS**

This Supplemental Bid Bulletin is issued to amend **Section I- Invitation to Bid, Section III- Bid Data Sheet, Section V- Special Conditions of the Contract,** and **Section VI—Technical Specifications** of the bid document published on April 30, 2025 under **PhilGEPS Reference No. 11988772**, for **Lot No. 1-Bid No. B20251543** — Procurement of Job Order: Supply & Installation (Labor & Materials) for Installation of Solar Street Lights along Anibongan-Salvacion-Cabayangan Provincial Road, Carmen - Braulio E. Dujali, Davao del Norte for the following details, viz;

FROM	то
Section I- Invitation to Bid Section III- Bid Data Sheet Section V- Special Conditions of the Contract	
Delivery Term: 30 Calendar Days	Delivery Term: 60 Calendar Days
Section VI—Technical Specifications	
REMARKS: TERMS AND CONDITIONS:  1. Estimated work duration of 30 calendar days.  2. All Materials, equipment and consumables are on stock  3. All Materials must be pre-inspected by Quality Control Division and Electrical Engineer before installation.  4. Coordinate with PEO for the conduct of actual site inspection before the specific physical works are performed.  5. Installation should be in accordance with the safety standards of the electric utility company.	REMARKS: TERMS AND CONDITIONS:  1. Estimated work duration of 60 calendar days. 2. All Materials, equipment and consumables are on stock 3. All Materials must be pre-inspected by Quality Control Division and Electrical Engineer before installation. 4. Coordinate with PEO for the conduct of actual site inspection before the specific physical works are performed. 5. Installation should be in accordance with the safety standards of the electric utility company.

For guidance and information of all concerned.

Issued this 15th day of May, 2025.

**ENGR. MARIA HAZEL C. ZAFRA, EnP, MMPA** Acting P.G. Department Head- PPDO

**BAC Vice Chairperson**