

# PROVINCIAL BIDS AND AWARDS COMMITTEE

## SUPPLEMENTAL BID BULLETIN


### TO: ALL PROSPECTIVE BIDDERS

This Supplemental Bid Bulletin is issued to amend **Section VI**— Specifications of the bid document published on October 15, 2025 under **PhilGEPS Reference No. 12474479**, for **Lot No. 4- Bid No. B20254523**- Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Proposed Provincial Satellite Auditing Office Interior Fit-Out for the following details, viz;

FROM	TO
<p>TERMS AND CONDITIONS:</p> <ol style="list-style-type: none"><li>1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB</li><li>2. Payment will be made through progress billing</li><li>3. All works must conform to the approved plans and specifications</li><li>4. All materials must be pre-inspected by PEO Quality Control (QC) Engineering before Usage</li><li><b>5. Work Duration is Ninety (90) calendar days.</b></li></ol> <p>Place of Delivery: ON SITE Delivery Term: <b>30 Calendar Days</b></p>	<p>TERMS AND CONDITIONS:</p> <ol style="list-style-type: none"><li>1. All procedures and policies under this projects shall be governed by the provisions of RA 9184 and its IRR, its Annexes issued by the GPPB</li><li>2. Payment will be made through progress billing</li><li>3. All works must conform to the approved plans and specifications</li><li>4. All materials must be pre-inspected by PEO Quality Control (QC) Engineering before Usage</li><li><b>5. Work Duration is Forty-five (45) calendar days.</b></li></ol> <p>Place of Delivery: ON SITE Delivery Term: <b>45 Calendar Days</b></p>

For guidance and information of all concerned.

Issued this 29<sup>th</sup> day of October, 2025.

  
**ENGR. BERNARDO C. RABANOZ JR., MMPA**  
P.G. Department Head- PGSO  
BAC Chairperson