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Lot Bid No. P.R. PhilGEPS R.O. Description ABC Rate 
Work 

Duration 

1 B20255451 2025106377 12515647 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

Installation of Solar Street 

Lights, Brgy. Pag-asa, 

Kapalong, Davao del Norte  

950,000.00 
     

1,000.00  

30 

Calendar 

Days 

2 B20255452 2025085424 12517458 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

Rehab/Impv't along Datu 

Balong - Prk. Mamalian 

Prov'l. Road, Municipality of 

San Isidro, Davao del Norte  

2,000,000.00 
     

5,000.00  

30 

Calendar 

Days 

3 B20255453 2025085171 12517508 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the Rehab. 

/Impv't. of Classroom Building 

at Alia National High School, 

Brgy. Mangalcal, Carmen, 

Davao del Norte  

3,000,000.00 
     

5,000.00  

110 

Calendar 

Days 

4 B20255454 2025106378 12517542 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the Re-

alignment Electric Line along 

Km. 15 Kipalili-New-Loon 

FMR Bridge, San Isidro 

(Phase II), Brgy. Kipalili, San 

Isidro, Davao del Norte 

3,000,000.00 
     

5,000.00  

70 

Calendar 

Days 

5 B20255455 2025063578 12517959 

PEO - 

Engineering 

and 

Infrastructures 

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

construction of three (3) 

Classroom Building at 

Sto.Tomas Central ES SPED 

Center, Sto.Tomas, Davao del 

Norte 

6,000,000.00 
   

10,000.00  

205 

Calendar 

Days 
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Preface 

These Philippine  Bidding Documents (PBD) for the procurement of Infrastructure Projects (hereinafter referred to 

also as the “Works”) through [Competitive Bidding, Limited Source Bidding, or Competitive Dialogue
1
] have been prepared 

by the Government of the Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or 

instrumentalities of the Government, including government-owned and/or -controlled corporations (GOCC), government 

financial institutions (GFI), state universities and colleges (SUC), local government units (LGU), and autonomous regional 

government.  The procedures and practices presented in this document have been developed through broad experience, and 

are for mandatory
2
 use in projects that are financed in whole or in part by the GoP or any foreign government/foreign or 

international financing institution in accordance with the provisions of the Implementing Rules and Regulations (IRR) of 

Republic Act No. 12009 (RA No. 12009). 
 
These PBD are intended as a model for admeasurements (unit prices or unit rates in a bill of quantities) types of 

contract, which are the most common in Works contracting.  

 
The Bidding Documents shall clearly and adequately define, among others: (a) the objectives, scope, and expected 

outputs and/or results of the proposed contract; (b) the eligibility requirements of Bidders; (c) the expected contract duration; 

and (d) the obligations, duties, and/or functions of the winning bidder.  
 

In order to simplify the preparation of the Bidding Documents for each procurement, the PBD group the provisions 

that are intended to be used unchanged in Section II. Instructions to Bidders (ITB) and in Section IV. General Conditions of 

Contract (GCC).  Data and provisions specific to each procurement and contract should be included in Section III. Bid Data 

Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. Specifications; Section VII. Drawings; and Section 

VIII. Bill of Quantities.  The forms to be used are provided in Section IX. Philippine Bidding Documents Related Forms.  

 

Prudence must be exercised to check the relevance of the provisions of the PBD against the requirements of the 

specific Works to be procured.  In addition, each section is prepared with notes intended only as information for the Procuring 

Entity or the person drafting the Bidding Documents.  They shall not be included in the final documents, except for the notes 

introducing Section IX. Philippine Bidding Documents Related Forms, where the information is useful for the Bidder.  The 

following general directions should be observed when using the documents:  

a) All the documents listed in the Table of Contents are normally required for the procurement of 

Infrastructure Projects.  However, they should be adapted as necessary to the circumstances of the 

particular Project. 

b) Specific details, such as the “name of the Procuring Entity” and “address for proposal submission,” should 

be furnished in the BDS and SCC.  The final documents should contain neither blank spaces nor options. 

c) This Preface and the footnotes, or notes in italics included in the Invitation to Bid, BDS, SCC, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the final document, although 

they contain instructions that the Procuring Entity should strictly follow.  The Bidding Documents should 

not contain footnotes except Section IX. Philippine Bidding Documents Related Forms since these provide 

important guidance to Bidders. 

d) The cover page should be modified as required to identify the Bidding Documents and date of issue. 

e) The Project title page should be modified as required to identify the Project title and number, name and 

address of the Procuring Entity. 

f) If modifications must be made to the bidding requirements, they can be presented in the BDS. 

Modifications for specific Project or Contract details should be provided in the SCC as amendments to the 

Conditions of Contract.  For easy completion, whenever reference has to be made to specific clauses in 

the BDS or SCC these terms shall be printed in bold type face on Section II. Instructions to Bidders, and 

Section IV. General Conditions of Contract, respectively.  To facilitate easy reference and completion, 

clauses from the BDS and SCC shall appear in bold type face in Sections II and IV, respectively. 

                                                 

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009. 

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international 
financing institution procurement guidelines. 
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Glossary of Acronyms, Terms, and Abbreviations 

ABC – Approved Budget for the Contract.   

ADR – Alternative Dispute Resolution. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

COS – Contract of Service. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

GCC - General Conditions of Contract. 

GFI – Government Financial Institution.   

GOCC – Government-Owned and/or –Controlled Corporation. 

GOP – Government of the Philippines. 

GPPB – Government Procurement Policy Board. 

HoPE – Head of Procuring Entity. 

JO – Job Order. 

IRR – Implementing Rules and Regulations of Republic Act No. 12009. 

ITB – Instructions to Bidders. 

LCB- Lowest Calculated Bid. 

LCRB – Lowest Calculated Responsive Bid.   

LGUs – Local Government Units.  

LoC – Line of Credit 

MAB – Most Advantageous Bid. 

MARB – Most Advantageous Responsive Bid.   



 

5 

MEARB – Most Economically Advantageous Responsive Bid.   

MYCA – Multi-Year Contracting Authority. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System. 

PSA – Philippine Statistics Authority.  

RA No. – Republic Act Number. 

SARB – Single Advantageous and Responsive Bid. 

SCC - Special Conditions of Contract. 

SCRB – Single Calculated and Responsive Bid. 

SEARB – Single Economically Advantageous Responsive Bid. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

SRRB – Single Rated and Responsive Bid. 

UN – United Nations.
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Definition of Terms 

Bid – a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, contractor, consultant, 

or service provider in response to the requirements of the Procuring Entity as stated in the Bidding Documents. (IRR 

of RA No. 12009, Section 5[c]).  

Bidder – a supplier, manufacturer, distributor, contractor, consultant, and service provider, whether public or private, 

who submits a Bid in response to the requirements of the Procuring Entity as stated in the Bidding Documents. (IRR of 

RA No. 12009, Section 5[d]). 

Bidding Documents – the documents issued by the Procuring Entity as the basis for Bids, furnishing all information 

necessary to prospective bidder to prepare a Bid for the Goods, Infrastructure Projects, and Consulting Services 

required by the Procuring Entity. (IRR of RA No. 12009, Section 5[e]) 

Bill of Quantities – a list of the specific items of the Work and their corresponding unit prices, lump sums, and/or 

provisional sums. 

Consulting Services – services for Infrastructure Projects and other types of projects or activities of the government 

requiring adequate external technical and professional expertise that are beyond the capability or capacity of the 

government to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility 

studies; (iii) design; (iv) construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract – the agreement entered into between the Procuring Entity and the Contractor to execute, complete, and 

maintain the Works and as recorded in the Contract Form signed by the parties, including all attachments and 

appendices thereto and all documents incorporated by reference therein. 

 

Contract Price – the price stated in the Notice of Award and thereafter to be paid by the Procuring Entity to the 

Contractor for the execution of the Works in accordance with this Contract. 

 

Contract Time Extension (CTE) – the allowable period for the Contractor to complete the Works in addition to the 

original Completion Date stated in this Contract. 

Contractor – a natural or juridical entity whose proposal was accepted by the Procuring Entity and to whom the 

Contract to execute the Work was awarded.  Contractor as used in these Bidding Documents may likewise refer to a 

supplier, distributor, manufacturer, or consultant. 

Days – refers to calendar days; months to calendar months.  

 

Dayworks – varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in 

addition to payments for associated Materials and Plant. 

 

Defect – any part of the Works not completed in accordance with the Contract. 

 

Defects Liability Certificate – the certificate issued by the Procuring Entity upon correction of defects by the Contractor.  

  

Defects Liability Period – the one (1) year period between contract completion and final acceptance within which the 

Contractor assumes the responsibility to undertake the repair of any damage to the Works at its own expense.  

  

Drawings –   graphical presentations of the Works. They include all supplementary details, shop drawings, calculations, 

and other information provided or approved for the execution of this Contract. 

 

Effective Date of the Contract – the date indicated in the contract. However, the Contractor shall commence 

performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project – refers to the acquisition of Goods, Consulting Services, and 

the contracting for Infrastructure Projects by the Government of the Philippines which are wholly or partly funded by 

foreign loans or grants pursuant to a Treaty or International or Executive Agreement.  

Funding Source – Organization named in the SCC. 
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Goods – refer to (i) all items, supplies, and materials, whether in the nature of equipment, furniture, stationery, materials 

for construction, or personal property of any kind, needed in the transaction of public businesses or in the pursuit of 

any government undertaking, project or activity; or (ii) general support services which pertain to all types of services 

except Consulting Services and Infrastructure Projects, such as the repair and maintenance of equipment and furniture, 

as well as trucking, hauling, janitorial, security, and related or analogous services. Personnel Services or individual 

COS or JO engagements do not fall under this definition; (IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects – include the construction, improvement, rehabilitation, demolition, repair, restoration, or 

maintenance of roads and bridges, railways, airports, seaports, communication facilities, civil works components of 

information technology projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and solid 

waste management systems, shore protection, energy/power and electrification facilities, national buildings, school 

buildings, hospital buildings, and other related construction projects of the government. Also referred to as “civil 

works” or “works;” (IRR of RA No. 12009, Section 5[r]).  

Lot – refers to one or more infrastructure projects that are grouped or bundled together based on factors, such as scope, 

location, or other relevant parameters, as determined by the End-User or Implementing Unit of the Procuring Entity. 

Each lot is distinct within the project and may be awarded as a separate contract. 

Materials – refer to all supplies, including consumables, used by the Contractor for incorporation in the Works. 

Notice to Proceed – refers to a written notice issued by the Procuring Entity to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or determinable date. 

Online submission – pertains to the submission of the bid for Infrastructure Projects and the bid envelopes containing 

the technical and financial components of the bid through electronic means or through the electronic bidding facility of 

the PhilGEPS, once available. 

Permanent Works – refer to all permanent structures and all other project features and facilities required to be 

constructed and completed in accordance with this Contract which shall be delivered to the Procuring Entity, and which 

shall remain at the Site after the removal of all Temporary Works. 

Plant – refers to the machinery, apparatus, and the like intended to form an integral part of the Permanent Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project – refers to a specific or identified procurement covering Goods, Infrastructure Projects or Consulting Services. 

A Procurement Project shall be described, detailed, and scheduled in the Project Procurement Management Plan 

prepared by the agency which shall be consolidated in the Procuring Entity's Annual Procurement Plan.  

Program of Work – refers to the big-picture plan and comprehensive schedule that details construction-related tasks to 

ensure the timely and efficient delivery of the project. 

Site Investigation Reports – refers to those that were included in the Bidding Documents and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 

Slippage – refers to a delay in work execution occurring when actual accomplishment falls below the target as measured 

by the difference between the scheduled and actual accomplishment of the Work by the Contractor as established from 

the work schedule. This is actually described as a percentage of the whole Works. 

Simple Infrastructure Projects – refers to construction, improvement, rehabilitation, demolition, repair, restoration, or 

maintenance of structures, technical facilities and systems with an Approved Budget for the Contract (ABC) not 

exceeding Ten Million Pesos (PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods 

of the population living in a community and built according to the needs and aspirations of the community population. 

Verified Report –  the report submitted by the Implementing Unit to the HoPE setting forth its findings as to the existence 

of grounds or causes for termination and explicitly stating its recommendation for the issuance of a Notice to Terminate. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

 

The Invitation to Bid provides information that enables potential Bidders to decide whether to 

participate in the procurement at hand.  The Invitation to Bid shall be: 

 

a) In line with the principles of transparency and competitiveness and to ensure the widest 

possible dissemination thereof, all invitations to bid shall be published continuously by the 

Procuring Entity, for at least seven (7) calendar days on the Philippine Government Electronic 

Procurement System (PhilGEPS) website, in any conspicuous place reserved for this purpose 

in the premises of the Procuring Entity, and on the website or social media platforms of the 

Procuring Entity, if available, or such other channels as may be authorized by the GPPB, and 

the website prescribed by the foreign government/foreign or international financing 

institution, if applicable; and 

b) For justifiable reasons, Procuring Entities that cannot publish procurement opportunities on 

its website, social media platform, or such other channels authorized by the GPPB shall 

publish its invitation to bid, at least once, in a newspaper of general nationwide circulation. 

 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should also 

indicate the following: 

a) The availability of the Bidding Documents, which shall be commence from the time the 

Invitation to Bid is first published until the deadline for submission and continue until the 

deadline for submission and receipt of bids.  

b) The place where the Bidding Documents may be acquired or the website where it may be 

downloaded. 

c) The deadline for the submission and receipt of bids; 

d) The procurement strategy/ies; and 

e) The bid award criterion/criteria.  (e.g., the application of a margin of preference in bid 

evaluation) 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The information 

contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the 

relevant information in the BDS. 
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Invitation to Bid for Procurement of Infrastructure Projects 

1. The Provincial Government of Davao del Norte, through the following fund, to wit: 

Lot 1 B20255451 
VARIOUS GOVERNMENT BUILDINGS AND FACILITIES DEVELOPMENT PROJECT 

- Other Infrastructure Assets (10703990) 

Lot 2 B20255452 IMPROVEMENT OF PROVINCIAL ROADS AND BRIDGES - Road Networks (10703010) 

Lot 3 B20255453 
CONST/IMPVT/COMPL. OF SCHOOL BLDGS., STRUCTURES & FACILITIES - School 

Buildings (10704020) 

Lot 4 B20255454 IMPROVEMENT OF PROVINCIAL ROADS AND BRIDGES - Road Networks (10703010) 

Lot 5 B20255455 
CONST/IMPVT/COMPL. OF SCHOOL BLDGS., STRUCTURES & FACILITIES - School 

Buildings (10704020) 

  
intends to apply the sum of the corresponding Approved Budget for the Contract (ABC) to payments under the contract 

with PR# 2025106377, 2025085424, 2025085171, 2025106378, and 2025063578. Bids received in excess of the ABC 

shall be automatically rejected at bid opening.  

 

2. The Provincial Government of Davao del Norte now invites bids for the Procurement of Infrastructure 

Projects, to wit: 

Lot Bid No. P.R. PhilGEPS R.O. Description ABC Rate 
Work 

Duration 

1 B20255451 2025106377 12515647 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

Installation of Solar Street 

Lights, Brgy. Pag-asa, 

Kapalong, Davao del Norte  

950,000.00 
     

1,000.00  

30 

Calendar 

Days 

2 B20255452 2025085424 12517458 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

Rehab/Impv't along Datu 

Balong - Prk. Mamalian Prov'l. 

Road, Municipality of San 

Isidro, Davao del Norte  

2,000,000.00 
     

5,000.00  

30 

Calendar 

Days 

3 B20255453 2025085171 12517508 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the Rehab. 

/Impv't. of Classroom Building 

at Alia National High School, 

Brgy. Mangalcal, Carmen, 

Davao del Norte  

3,000,000.00 
     

5,000.00  

110 

Calendar 

Days 

4 B20255454 2025106378 12517542 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the Re-

alignment Electric Line along 

Km. 15 Kipalili-New-Loon 

FMR Bridge, San Isidro (Phase 

II), Brgy. Kipalili, San Isidro, 

Davao del Norte 

3,000,000.00 
     

5,000.00  

70 

Calendar 

Days 

5 B20255455 2025063578 12517959 

PEO - 

Engineering 

and 

Infrastructures 

Procurement of 1 Lot Contract 

Package: Equipment, Labor, 

and Materials for the 

construction of three (3) 

Classroom Building at 

Sto.Tomas Central ES SPED 

Center, Sto.Tomas, Davao del 

Norte 

6,000,000.00 
   

10,000.00  

205 

Calendar 

Days 

 
Bidding will be conducted through competitive bidding procedures using a non-discretionary “pass/fail” 

criterion as specified in the IRR, otherwise known as the “New Government Procurement Act (NGPA)”. 
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Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations 

with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines. 

 

3. Interested bidders may obtain further information from The Provincial Government of Davao del Norte and 

inspect the Bidding Documents at the address given below from 8:00 am – 5:00 pm, Mondays to Fridays.  

 

4. A complete set of Bidding Documents may be acquired by interested bidders on  October 29, 2025 to 

November 19, 2025 at 8:00 am to 5:00 p.m. from given address and website/s specifically at BAC secretariat 

Office,  2F PGSO Bldg., Government Center, Mankilam, Tagum City, Province of Davao del Norte or at 

http://www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-invitations: and upon payment 

of the applicable fee for the Bidding Documents, pursuant to the latest guidelines issued by the GPPB. The 

Procuring Entity shall allow the bidder to present its proof of payment for the fees to be presented in person.  

 

5. The Provincial Government of Davao del Norte will hold a Pre-Bid Conference on November 6, 2025 at 

9:00 am at the Provincial General Services Office Conference Room, 2F PGSO Bldg., Government Center, 

Mankilam, Tagum City, Davao del Norte which shall be open to all interested parties. 

 

6. Bids must be duly received by the BAC Secretariat through manual submission on or before November 20, 

2025 at 9:00 am at the Provincial General Services Office Conference Room, 2F PGSO Bldg., Government 

Center, Mankilam, Tagum City, Davao del Norte. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend. Late bids shall not be accepted.   

     

7. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in 

ITB Clause 14.  

 

8. Bid opening shall be on November 20, 2025 at 9:00 am at the given address below. Bids will be opened in 

the presence of the bidders’ representatives who choose to attend the activity.   

 

9. The Provincial Government of Davao del Norte reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in accordance with 

Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected bidder or 

bidders. 
 

10. For further information, please refer to: 

 

ENGR. BERNARDO C. RABANOZ JR., MMPA                                                  

BAC Chairperson 

P.G. Department Head- PGSO 

Government Center, Mankilam, Tagum City 

 

BAC SECRETARIAT OFFICE 

Province of Davao del Norte           

2F PGSO Bldg., Government Center, Mankilam, Tagum City 

Cellphone No. 0999-222-1967 local: 2320                            

Email address: bacddn5@gmail.com 

Website address: www.davaodelnorte.gov.ph 

 

12. You may visit this website: 

 

For downloading of Bidding Documents: www.davaodelnorte.gov.ph/index.php/bid-opportunities/bidding-

invitations 
 

ENGR. BERNARDO C. RABANOZ JR., MMPA                                                  

BAC Chairperson 

P.G. Department Head- PGSO 

 

Date of Issued:   October 29, 2025
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to prepare 

responsive bids, in accordance with the requirements of the Procuring Entity.  It also provides 

information on the bid submission, eligibility check, opening and evaluation of bids, post-

qualification and award of contract. 

This Section contains provisions that shall not be changed or modified. Any amendment shall be 

reflected in Section III. Bid Data Sheet which consists of provisions that supplement, amend, or 

specify in detail information or requirements included in this Section and which are specific to each 

procurement. 

Matters governing performance of the Contractor, payments under the contract, or those affecting 

the risks, rights, and obligations of the parties under the contract are not normally included in this 

Section, but rather under Section IV. General Conditions of Contract (GCC), and/or Section V. 

Special Conditions of Contract (SCC). If duplication of a subject is inevitable in other sections of the 

document prepared by the Procuring Entity, prudence must be exercised to avoid contradictions 

between clauses dealing with the same matter.  
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A. General 

1)  Scope of Bid 

1.1 The Procuring Entity named in the BDS, invites Bids for the [insert Procurement Project], with Project 

Identification Number [indicate number]. 

The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described in 

Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended completion date specified in 

SCC Clause 1.1. 

2)  Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in the amount 

indicated in the BDS.  It intends to apply part of the funds received for this Project to cover eligible payments under 

the contract. 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and Contractors, shall 

observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance 

of this policy, the Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing laws, rules, and 

regulations:   

i) "corrupt practice" means an act by which officials in the public or private sectors 

improperly and unlawfully enrich themselves, others, or induce others to do so, by 

misusing the position in which they are placed, and includes the offering, giving, 

receiving, or soliciting of anything of value to influence the action of any such official 

in the procurement process or in contract execution; entering, on behalf of the 

government, into any contract or transaction manifestly and grossly disadvantageous 

to the same, whether or not the public officer profited or will profit thereby, and similar 

acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for purposes of influencing a 

procurement process or the execution of a contract to the detriment of the Procuring 

Entity, which includes collusive practices among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial, non-competitive levels and 

to deprive the Procuring Entity of the benefits of free and open competition. 

iii) “collusive practices” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of the Procuring Entity, designed to establish bid prices 

at artificial, non-competitive levels. 

iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons, or their property to influence their participation in a procurement process, or 

affect the execution of a contract;  

v) “obstructive practice” is 

a) deliberately destroying, falsifying, altering or concealing of evidence material to 

an administrative proceedings or investigation or making false statements to 

investigators in order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign government/foreign or 
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international financing institution relative to allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing or intimidating any 

party to prevent the latter from disclosing its knowledge of matters relevant to 

the administrative proceedings or from pursuing such proceedings or 

investigation; or 

b) acts intended to materially impede the exercise of the inspection and audit rights 

of the Procuring Entity or any foreign government/foreign or international 

financing institution herein. 

b) Undertakes to reject a proposal for award upon prima facie determination that the Bidder 

recommended for award has engaged in any of the prohibited practices mentioned in this Clause 

for purposes of competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal 

penalties available under the applicable laws on individuals and organizations deemed to be involved in 

any of the practices mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records 

and accounts of a Bidder or Contractor in the bidding for and performance of a contract themselves or 

through independent auditors as reflected in the GCC Clause 36. 

4)  Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at 

hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A 

Bidder may be considered to have conflicting interests with another Bidder in any of the events described 

in paragraphs (a) through (c) and a general conflict of interest in any of the circumstances set out in 

paragraphs (d) through (f) below:  

a) A Bidder has controlling shareholders or beneficial owners in common with another Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder; 

c) A bidder has the same legally authorized representative as that of another Bidder for purposes 

of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts them in a position to have 

access to information about or influence on the bid of another Bidder or influence the decisions 

of the Procuring Entity regarding this bidding process. This may include a firm or an 

organization that lends, or temporarily seconds, its personnel to firms or organizations that are 

engaged in consulting services for the preparation related to procurement for or implementation 

of the project if the personnel would be involved in any capacity on the same project;   

e) A bidder who participated as a consultant in the preparation of the design or technical 

specifications of the goods and related services that are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations which are 

engaged in consulting services for the preparation related to procurement for or implementation 

of the project, if the personnel would be involved in any capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder that it is not 

related, by consanguinity or affinity up to the third civil degree, to the HoPE, Procurement Agent (if 

engaged), the head of the Project Management Office (PMO), the End-User or Implementing Unit or any 
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members of the Bids and Awards Committee (BAC), Technical Working Group (TWG), and BAC 

Secretariat.
3
 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. Failure to 

comply shall be a ground for the automatic disqualification of the bid in consonance with Section 59 of 

the IRR. For this reason, relationship to the aforementioned persons within the third civil degree of 

consanguinity or affinity shall automatically disqualify the Bidder from participating in the procurement 

of contracts of the Procuring Entity notwithstanding the act of such persons inhibiting themselves from 

the procurement process. This Clause shall apply to the following persons and affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of the board of directors, 

general manager or chief executive officer;  

d) In the case of a partnership, joint venture, or consortium, to the entity itself, its members or 

partners, as well as any person or entity that is a member of a blacklisted partnership, joint 

venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with  their relatives up to the third civil 

degree of consanguinity or affinity, and  their assignees, holding at least twenty percent (20%) 

of the shares therein, its chairperson and president, shall be blacklisted after they have been 

determined to hold the same controlling interest in a previously blacklisted corporation or in two 

corporations that have been blacklisted; the corporations of which they are part shall also be 

blacklisted. 

5) Eligible Bidders  

5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For procurement of 

Infrastructure Projects, the following persons shall be eligible to participate in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

b) Partnerships duly organized under the laws of the Philippines and of which at least sixty percent 

(60%) of the interest belongs to citizens of the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of which at least sixty percent 

(60%) of the outstanding capital stock belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two (2) or more 

persons or entities that intend to be jointly and severally responsible or liable for a particular 

contract; Provided, however, that in accordance with relevant laws, rules, and regulations,  

Filipino ownership or interest of the joint venture concerned shall be at least sixty percent (60%); 

Provided, further, that joint ventures in which Filipino ownership or interest is less than sixty 

percent (60%) may be eligible where the structures to be built require the application of 

techniques or technologies which are not adequately possessed by a person or entity meeting the 

sixty percent (60%) Filipino ownership requirement; Provided, furthermore, that in the latter 

case, Filipino ownership or interest shall not be less than twenty-five percent (25%). For this 

purpose, Filipino ownership or interest shall be based on the contributions of each of the member 

                                                 

3 Section 81.1 of the IRR. 
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of the joint venture as specified in their Joint Venture Agreement (JVA); Provided, finally, that 

the primary purpose of each member of the joint venture must be similar or related to the 

requirement of the project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International 

or Executive Agreement as specified in the BDS.  

5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 11711 or “An 

Act Further Amending Republic Act No. 4566”, the persons or entities enumerated in Section 52 of the 

IRR may participate in the procurement of Infrastructure Projects if it has been issued a license by the 

Philippine Contractors Accreditation Board (PCAB) to engage or act as a contractor.  

5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be bid, and whose 

value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the 

Philippine Statistics Authority (PSA) consumer price indices; Provided, that any change to the fifty percent 

(50%) requirement may be allowed, subject to the recommendation of the Procuring Entity, which shall 

be submitted to the GPPB for consideration; Provided, further, that contractors under Small A and Small 

B categories without similar experience on the procurement project to be bid may be allowed to bid if the 

cost of such contract is not more than the Allowable Range of Contract Cost of their registration based on 

the guidelines as prescribed by the PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or foreign or international financing 

institution may agree on another track record requirement, as specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it has the same major 

categories of work. The Procuring Entity may clarify in the Bidding Documents what is regarded as major 

categories of work, guided by the principle of proportionality and Fit-for-Purpose approach.  

5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner 

other than the Contractor, or a final rating of at least Satisfactory in the CPES, or a similar performance 

and monitoring system. In the case of contracts with the private sector, an equivalent document shall be 

submitted.  

5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 

uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to 

be started, coinciding with the procurement project to be bid; Provided, That a different formula 

may be adopted subject to the recommendation of the Procuring Entity, which shall be submitted 

to the GPPB for consideration. 

The value of the domestic bidder’s current assets and current liabilities shall be based on the latest AFS 

submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current assets and current liabilities 

shall be based on their latest AFS prepared in accordance with international financial reporting standards. 

6)  Bidder’s Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in 

Section IX. Philippine Bidding Documents Related Forms as required in ITB Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing laws, decrees, 

ordinances, acts and regulations of the Philippines which may affect this Project in any way.   

6.3 The Bidder shall be responsible for the following: 
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a) Took steps to carefully examine and ensure full understanding and comprehension of the 

Bidding Document, its requirements, clauses, and provisions; 

b) Acknowledged all conditions, local or otherwise, affecting the implementation of the contract; 

c) Made an estimate of the facilities available and needed for the contract to be bid, if any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s); 

e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the Philippines 

(GoP) or any of its agencies, offices, corporations, or LGUs, including foreign government, or 

foreign/ international financing institutions whose blacklisting rules have been recognized by 

the GPPB; by itself or by reason of its relation, membership, association, affiliation, or 

controlling interest with another blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and that all statements and information provided therein 

are true and correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all the documents 

submitted; 

h) Ensured that the signatory is the duly authorized representative of the Bidder, and granted full 

power and authority to do, execute and perform any and all acts necessary to participate, submit 

the bid, to sign, and execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board or Partnership Resolution, or Secretary’s Certificate, whichever is 

applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA No. 12009 and its IRR 

in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to: 

i) Ensure the entitlement of workers to wages, hours of work, safety and health and other 

prevailing conditions of work as established by national laws, rules and regulations; 

or Collective Bargaining Agreement (CBA) or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the Department of Labor and 

Employment (DOLE) of underpayment or non-payment of workers’ wages and wage-

related benefits, the Bidder agrees that the performance security or portion of the 

contract amount shall be withheld in favor of the complaining workers pursuant to 

appropriate provisions of RA No. 12009, without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) and correct 

deficiencies, if any.  

In case of imminent danger, injury or death of the worker, the Bidder undertakes to 

suspend contract implementation pending clearance to resume from the DOLE 

Regional Office, in compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses under the contract 

specifying wages, hours of work and other benefits under prevailing national laws, 

rules and regulations; or CBA or arbitration award, if and when applicable, through 

posting in two (2) conspicuous places in the establishment’s premises. 
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k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder concerned;  

l) Examined all instructions, forms, terms, and specifications in the Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to be bid, including but not 

limited to: (i) the location and the nature of the contract, project, or work; (ii) climatic conditions; 

(iii) transportation facilities; (iv) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of construction aggregates 

and other materials, labor, water, electric power and access roads; and (v) other factors that may 

affect the cost, duration and execution or implementation of the contract, project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or supplemental bid 

bulletin(s) issued, are correct and consistent. The Procuring Entity shall not assume any 

responsibility regarding erroneous interpretations or conclusions by the prospective or eligible 

Bidder out of the data furnished by the Procuring Entity. 

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the 

general characteristics of the contract works and the conditions for this Project and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its bid, and the 

Procuring Entity shall in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process.  

In case of failure of bidding, the Bidding Documents fee may be applied in the re-bidding for the same 

Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from those that 

have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.  

7)  Origin of Goods and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or Contracting of Works or 

Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII 

of the Charter of the United Nations. 

8)  Subcontracts 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as 

may be approved by the HoPE and as stated in the BDS. However, the subcontracted portion shall not 

exceed fifty (50%), or a different percentage of the ABC, on a per project basis, as approved by the GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or obligation 

that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the same eligibility 

documents as the general contractor. Failure of a subcontractor to meet the eligibility criteria does not 

affect the eligibility of the general contractor for the procurement project. In such case, the portion intended 

to be subcontracted to the ineligible subcontractor shall be assumed by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of 

the subcontractor, shall be disclosed in the BDS. 



 

19 

B. Contents of Bidding Documents 

9)  Pre-Bid Conference 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s physical 

address and/or online through videoconferencing, webcasting, or similar technology, or a combination 

thereof, on the date indicated therein, to clarify and address the Bidders’ questions on the technical and 

financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the 

submission of and receipt of bids, but not earlier than seven (7) calendar days from the posting of the 

invitation to bid and other bidding documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the Procuring Entity’s 

requirements.  While non-attendance of the Bidder will in no way prejudice its bid, the Bidder is deemed 

to know any changes and/or amendments to the Bidding Documents, as may be provided in the 

Supplemental Bid Bulletin.  

The proceedings of the pre-bid conference shall be recorded, and the corresponding minutes shall be 

prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall be made 

available to prospective Bidders not later than five (5) days upon written request. 

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in writing 

through a Supplemental Bid Bulletin at least seven (7) calendar days before the deadline for the submission 

and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents 

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding 

Documents. Such a request must be in writing and submitted to the BAC of the Procuring Entity at the 

address or electronic mail indicated in the BDS or through the electronic bidding facility of PhilGEPS, as 

may be applicable, at least ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed by the BAC 

Chairperson. It shall be made available to all those who have properly secured the Bidding Documents, at 

least seven (7) calendar days before the deadline for the submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of 

clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days 

before the deadline for the submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS website, in any 

conspicuous place in the premises of the Procuring Entity, and on the website or social media platforms 

of the Procuring Entity, if available, or such other channels as may be authorized by the GPPB. It shall be 

the responsibility of all prospective bidders, including those who have properly secured the Bidding 

Documents, to inquire and secure Supplemental Bid Bulletins that may be issued by the BAC. However, 

Bidders who have submitted bids before the issuance of the Supplemental Bid Bulletin must be accordingly 

informed by the BAC, and be allowed to modify or withdraw their bids prior to the deadline for the 

submission and receipt of bids in accordance with ITB Clause 21. 

C. Preparation of Bids 

11)  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in 

English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in 
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foreign language other than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign government agency authorized 

to translate documents, or a registered translator in the foreign bidder’s country.  The Bidder shall cause the 

authentication of the translated documents and shall be authenticated by the appropriate Philippine foreign service 

establishment or post or the equivalent office having jurisdiction over the foreign bidder’s affairs in the Philippines. 

However, for Contracting Parties to the Apostille Convention, the documents shall be authenticated through an 

apostille by the Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries identified by 

the DFA that will still require legalization (red ribbon) by the relevant Embassy or Consulate. The English translation 

shall govern, for purposes of interpretation of the bid. 

12) Documents Comprising the Bid: Technical and Financial Components  

12.1  The first bid envelope shall contain the following technical documents, including the eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with Section 20 of 

the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including contracts awarded but 

not yet started, if any, whether similar or not similar in nature and complexity to the contract to 

be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the 

project owner other than the Contractor, or a final rating of at least satisfactory in the 

Constructors Performance Evaluation System (CPES), or a similar performance and monitoring 

system. In case of contracts with the private sector, an equivalent document shall be submitted; 

e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, and validity 

period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the procurement project to be 

bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, Materials 

Engineers, and Foremen), to be assigned to the procurement project to be bid, with 

their complete qualifications and experience data. These personnel must meet the 

required minimum years of experience set in the BDS; 

iii) List of Contractor’s major equipment units which are owned, leased, or under purchase 

agreements, supported by proof of ownership or certification of availability of 

equipment from the equipment lessor or vendor for the duration of the project, as the 

case may be, which must meet the minimum requirements for the contract set in the 

BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR. 

12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices and the bill 

of quantities, in accordance with ITB Clauses 13.1.  
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12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for major and 

specialized procurement to suit the particular needs of the Procuring Entity, subject to the approval of the 

GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for foreign-

funded procurement, the ABC shall be applied as the ceiling to bid prices provided the following 

conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible website.  If payment of 

Bidding Documents is required by the Procuring Entity, payment could be made upon the 

submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is based on recent estimates 

made by the engineer or the responsible unit of the Procuring Entity and that the estimates are 

based on adequate detailed engineering and reflect the quality, supervision and risk, and 

inflationary factors, as well as prevailing market prices, associated with the types of works or 

goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices and analyzing bid 

variances. In the case of Infrastructure Projects, the Procuring Entity must also have trained 

quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid prices relative to ABC 

and engineer’s or Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation system for contract 

implementation to provide feedback on actual total costs of goods and works. 

However, the GoP and the foreign government, or foreign or international financing institutions may agree 

to waive the foregoing conditions. 

13)  Bid Prices 

13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on the priced 

Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  In 

case partial bids are allowed in the ITB, bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, the Bill of Quantities, shall be considered non-responsive 

and shall be automatically disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a zero (0) or a dash (-) for the 

said item would mean that it is being offered for free to the Government, except those required by law or 

regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as fixed prices, 

and therefore not subject to price escalation during contract implementation, except under extraordinary 

circumstances as specified in GCC Clause 45. 

14)  Bid Currencies 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. However, for 

purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine 

currency based on the exchange rate as published in the BSP Daily Reference Exchange Rate Bulletin on 

the day of the bid opening.
4
 

                                                 

4 RA No. 8183  or “An Act to Assure Uniform Value to Philippine Coin and Currency.” 
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14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid evaluation 

and comparing the bid prices, will convert the currencies in which the bid price is expressed to Philippine 

Peso at the foreign exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Peso. 

15)  Bid Validity 

15.1  Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty 

(120) calendar days from the date of the opening of bids. 

15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond one hundred 

twenty (120) calendar days, the Procuring Entity concerned shall request in writing all those who submitted 

bids for such extension before the expiration date therefor. Bidders, however, shall have the right to refuse 

to grant such extension without forfeiting their Bid Security. 

16)  Bid Security  

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the BDS, which 

may include the following: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the required Percentage of the 

ABC) 

(a) Cash or cashier’s/manager’s check issued by a 

bank. 

 

For biddings conducted by LGUs, the 

Cashier’s or Manager’s check may be issued 

by other banks certified by the BSP as 

authorized to issue such financial instrument. 

 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable Letter of 

Credit issued by a bank; Provided, however, 

that it shall be confirmed or authenticated by a 

local bank, if issued by a foreign bank. 

 

For biddings conducted by LGUs, the Bank 

Draft/ Guarantee, or irrevocable letter of 

credit may be issued by other banks certified by 

the BSP as authorized to issue such financial 

instrument. 

 

Five percent (5%) 

(c) Surety bond callable upon demand issued by a 

surety or insurance company duly certified by 

the Insurance on as authorized to issue such 

security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 

The Bid Security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid not accompanied by an 

acceptable Bid Security shall be considered as non-responsive and rejected by the Procuring Entity.   

16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity period indicated 

in the Bidding Documents, unless it has been extended in accordance with Section 57.2 of the IRR. In case 

the bidder is required to extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing 

Declaration for the extended period as a replacement of its Bid Security; Provided, that the option to 

substitute is indicated in the BDS. 



 

23 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of the performance 

security pursuant to ITB Clause 30, the Bid Security of the successful Bidder’s Bid Security will be 

discharged, but in no case later than its validity period as indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under Rule VIII, X, 

XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the LCRB, MEARB, MARB, Single Calculated and Responsive Bid (SCRB), 

Single Economically Advantageous Responsive Bid (SEARB), or Single 

Advantageous Responsive Bid (SARB) withdraws, fails, refuses or is unable to: (i) 

submit the documents required under Section 66.5 of the IRR; (ii) enter into contract 

with the Procuring Entity; or (iii) post the required performance security within the 

period stipulated in the IRR and in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for eligibility, opening of 

bids, evaluation and post evaluation of Bids, and awarding of contracts;  

iii) Refuses to clarify or validate in writing its bid during post-qualification within a period 

of seven (7) calendar days from receipt of the request for clarification;  

iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter into contract 

with the Procuring Entity without justifiable cause, after the approval of the HoPE for 

having been the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with suspension, as provided 

under Section 99 of the IRR; 

vii) Uses force, fraudulent machinations, coercion, undue influence or pressure on any 

member of the BAC or any officer or employee of the Procuring Entity to take a 

particular action for its own favor or gain, or to the advantage of a particular bidder; 

viii) Colludes with one (1) or more bidders and submitting different bids as if they were 

bona fide, when they knew that one or more of them was so much higher than the other 

that it could not be honestly accepted and that the contract will surely be awarded to 

the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more persons, corporations, 

partnerships, or any other business entity in which it has interest, to create the 

appearance of competition that does not in fact exist so as to be declared as the winning 

bidder; 

x) Enters into an agreement with other bidder/s which call upon one to refrain from 

bidding for procurement contracts, or which call for withdrawal of bids already 

submitted, or which are otherwise intended to secure an undue advantage to any of the 

bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time of its discovery, with 

the HoPE, members of the BAC, the TWG, and the BAC Secretariat, the head of the 

PMO or the End-User or Implementing Unit, and the project consultants of the 

Procuring Entity, or of the procurement agent, whichever is applicable, by 

consanguinity or affinity up to the third civil degree pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false entries;  
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xiii) Allows the use of one’s name or uses the name of another for purposes of public 

bidding;  

xiv) Submits eligibility requirements and bids containing false information or falsified 

documents or the concealment of such information that will materially alter the 

outcome of eligibility screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring Entity before the opening 

of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome of the bidding; 

xv) Employs schemes which stifle or suppress any procurement activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act by the same 

Procuring Entity, or a combination of three (3) violations imposed with blacklisting 

by the Procuring Entity and other Procuring Entities, as posted on the GPPB portal;  

b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or progress of work. Poor 

performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above within the critical path 

of the project due entirely to the fault or negligence of the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with the approved 

specifications arising from the fault or negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has engaged, before or 

during the implementation of the contract, in the following unlawful deeds and 

behaviors relative to contract acquisition and implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or engaging in production 

contrary to rules of science or trade. 

iii) Assigns or subcontracts the contract or any part thereof or substituting key personnel 

named in the proposal without prior written approval by the Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project or contract by the 

winning bidder resulting in substantial breach thereof without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 

vi) Fails to comply with the provision on warranty that requires to repair any noted defect 

or damage to the Infrastructure Project due to the use of materials of inferior quality 

within ninety (90) calendar days from the issuance of the order by the HoPE to 

undertake such repairs. 

17)  Format and Signing of Bids  

17.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms 

provided in Section IX. Philippine Bidding Documents Related Forms on or before the deadline specified 

in the ITB Clause 19 in two (2) separate sealed bid envelopes which shall be submitted simultaneously, 
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whether through manual or online submission. The first shall contain the technical component of the bid, 

including the eligibility requirements under ITB Clause 12, and the second shall contain the financial 

component of the bid. 

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their format. No 

substitute form shall be accepted.  

17.3  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be 

signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the 

rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by the duly 

authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed envelope marked 

“TECHNICAL COMPONENT,”, and the financial component in another sealed envelope marked 

“FINANCIAL COMPONENT,”, sealing them all in an outer envelope marked “BID.”  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in 

accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required in the Bidding 

Documents, the same shall be accepted; Provided, That the bidder or its duly authorized representative 

shall acknowledge such condition of the bid as submitted. On the other hand, unsealed or unmarked bid 

envelopes, or bids that cannot be opened or corrupted in case of online submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the improperly sealed or marked 

bid, or for its premature opening. 

D. Submission and Opening of Bids 

19)  Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the IB, or through the e-bidding 

facility of the PhilGEPS, on or before the date and time indicated in the BDS. 

20)  Late Bids 

Bids, including the eligibility requirements, submitted after the deadline shall be rejected by the BAC. The BAC 

shall record in the Minutes of the Meeting the submission and opening of bids, the Bidder’s name, its representative, 

and the time the late bid was submitted. 
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21)  Modification and Withdrawal of Bids 

21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be allowed to retrieve their 

original bid, but shall only be allowed to submit the bid modification by sending another bid, 

equally sealed, properly identified, linked to its original bid, and marked as a “modification,” 

thereof, and stamped “received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to retrieve their original Bid, but 

shall only be allowed to submit the bid modification, send another Bid equally secured, properly 

identified labelled as a “modification” of the one previously submitted. The time indicated in 

the latest bid receipt page generated shall be the official time of submission. Bids modification 

submitted after the applicable deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of bids. 

Withdrawal of bids after the applicable deadline shall be subject to appropriate sanctions as prescribed in 

the IRR.  

Bidders may also express their intention not to participate in the bidding in writing, which should be 

received by the BAC before the deadline for submission and receipt of bids. Bidders that withdraw their 

bids shall no longer be allowed to submit another bid for the same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no bid may be 

withdrawn in the interval between the deadline for submission and receipt of bids, and the expiration of 

bid validity specified by the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall 

result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5, and the imposition of 

administrative sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil 

and criminal sanctions as provided under applicable laws.  

 Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer made by a 

bidder in addition or as a substitute to its original bid, which may be included as part of its original bid or 

submitted separately. A bid with options shall likewise be considered an Alternative Bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in two (2) or more separate bid 

envelopes. 

 Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the 

basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering 

clause in the BDS, alternative bids shall not be accepted. 

 Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits 

or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to 

participate in more than one bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil and administrative penalties 

that may be imposed upon the persons and entities concerned. 

22)  Opening and Preliminary Examination of Bids  

22.1 The BAC shall open the bids in public, immediately after the deadline for submission and receipt of bids, 

as specified in the BDS.  In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

BAC shall take custody of the submitted Bids and reschedule the opening of Bids on the next working day 

or at the soonest possible time, through the issuance of a Notice of Postponement to be posted on the 

PhilGEPS website and the website of the Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award criterion to be 

adopted, as follows: 
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a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the same day; and 

b) For MARB, only the technical proposals shall be opened while the financial proposals shall remain 

unopened and shall be kept securely by the BAC until the specified time of their opening as indicated 

in the BDS. Only the financial proposals of the bidders who have met the highest technical score for 

MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include, as 

a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), 

bid security, findings of preliminary examination, and whether there is a withdrawal or modification; and 

(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure 

the integrity, security, and confidentiality of all submitted bids. The Abstract of bids, as read, and the 

minutes of the bid opening shall be made available to the public, upon written request and payment of a 

specified fee to recover the cost of materials. 

22.5  To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify 

in writing all bidders whose bids it has received through mail at its PhilGEPS-registered physical address 

or official e-mail address. The said notice shall be issued within seven (7) calendar days from the date of 

the bid opening. 

E. Evaluation and Comparison of Bids 

23)  Process to be Confidential  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are prohibited 

from making or accepting any communication with any bidder regarding the evaluation of their bids until 

the issuance of the Notice of Award, unless otherwise allowed in the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of 

bid evaluation, bid comparison or contract award will result in the rejection of the bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may ask in writing 

any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any 

clarification submitted by a Bidder in respect to its bid that is not in response to the request of the Procuring Entity 

shall not be considered.  

25)  Detailed Evaluation and Comparison of Bids  

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which 

includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids which have passed 

the opening and preliminary examination of bids, pursuant to ITB Clause 22, to determine the Lowest 

Calculated Bid (LCB), Most Economically Advantageous Bid (MEAB), and Most Advantageous Bid 

(MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to establish the correct calculated 

prices of the bids; and 
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ii) The ranking of the total bid prices as so calculated from the lowest to highest, where the bid with 

the lowest price shall be identified as the Lowest Calculated Bid. 

b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the Most Economically 

Advantageous Bid (MEAB) using the following steps:  

i) The quality proposal together with the price proposal shall be considered in the evaluation of 

bids. The quality proposals shall be evaluated first using the criteria in the BDS. The price 

proposals of the bids that meet the minimum quality score shall then be opened.  

ii) The price and quality proposals shall be given corresponding weights with the price proposal 

given a minimum weight of fifteen percent (15%) up to a maximum of forty percent (40%). The 

weight of the quality criteria shall be adjusted accordingly such that their total weight in percent 

together with the weight given to the price proposal shall be equal to one hundred percent 

(100%). 

iii) To further promote green public procurement, the sustainability of materials or structures with 

green specifications shall be given greater weight in the evaluation of bids. As approved by the 

BAC, the exact weights shall be indicated in the BDS. The BAC shall rank the bidders in 

descending order based on the combined numerical ratings of their quality and price proposals. 

The bidder with the best overall score using the quality-price ratio shall be referred to as the 

MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the BAC within two (2) calendar 

days after receipt of the results of the evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with corresponding numerical weights 

indicated in the BDS, which may include qualitative, environmental, or social aspects linked to the subject 

matter of the contract. These may include any or a combination of the following:  

a) Quality and technical merit, including technical competence and a credible track 

record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  

d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative characteristics;  

g) Organization, qualification, and experience of employees or staff assigned to perform 

the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure Projects to be procured. 

c) For MAB 

i) The BAC shall evaluate the quality proposals to determine the MAB using the quality 

components. The quality components shall be assessed on the basis of the criteria with 

corresponding numerical weights indicated in the BDS to determine the bidder with the highest 

technical rating.  
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ii) The second bid envelope of the bidder obtaining the highest technical rating shall be opened. If 

the financial proposal is equal to or lower than the ABC, the bid shall be accepted and determined 

as the MAB; otherwise, the same shall be rejected and the bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the highest and lowest 

scores for each bidder for each criterion shall not be considered in determining the average scores of the 

bidders, except when the evaluation is conducted in a collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary criteria in 

considering the following:  

a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing 

all of the required items in the BDS shall be considered non-responsive and, thus, automatically 

disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a required item in the bid form, 

the same shall be construed that it is being offered for free to the Government, except those 

required by law or regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors and omissions to enable 

proper comparison of all eligible bids.  It may also consider bid correction if expressly allowed 

in the BDS. Any adjustment shall be calculated in monetary terms to determine the calculated 

prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall 

be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for 

computational errors, discounts and other modifications, to identify the LCB, MEAB, or MAB.  Total 

calculated bid prices, as evaluated and corrected for computational errors, discounts and other 

modifications, which exceed the ABC shall not be considered, unless otherwise indicated in the BDS. 

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid comparison. For 

this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not 

limited to, value-added tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids, 

including said taxes, shall be the basis for the bid evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for any 

combination thereof, provided that all bids and combinations of bids shall be received by the same deadline 

and opened and evaluated simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall correspond to all of the requirements 

specified for each lot. Bid Security as required by ITB Clause 16 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post Qualification  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the 

LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all the requirements and 

conditions specified in ITB Clauses 5 and 12.  The Bidder,  within a non-extendible period of five (5) 

calendar days from receipt of notice from the BAC that it submitted the LCB, MEAB, or MAB, shall 

submit all the eligibility documents supporting its PhilGEPS Certificate of Registration (Platinum 

Membership), its latest income and business tax returns filed for the preceding quarter which should not 

be earlier than two (2) quarters from the date of submission and receipt of bid, and other appropriate 

licenses and permits required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the veracity 

thereof, shall disqualify the Bidder for award; Provided, That in the event that a finding against the veracity 

of any of the documents submitted is made, it shall cause the forfeiture of the Bid Security. 
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26.3  The determination shall be based upon an examination of the documentary evidence of the Bidder’s 

qualifications submitted pursuant to ITB Clause 12, as well as other information as the Procuring Entity 

deems necessary and appropriate, using a non-discretionary “pass/fail” criterion, which shall be completed 

within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for post-

qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or SAB and 

recommend to the HoPE the award of contract to the said bidder at its submitted bid price or its calculated 

bid price, whichever is lower or, in the case of quality-based evaluation procedure, submitted bid price or 

its negotiated price, whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB fails 

to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of its post-

disqualification and the grounds for such determination.
5
  

26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and notwithstanding 

any pending request for reconsideration thereof, the BAC shall initiate and complete the same post-

qualification process on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes the 

post-qualification and provided that the request for reconsideration of the first bidder has been denied, the 

second bidder shall be post-qualified as the bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for post-qualification shall be 

repeated for the bidder with the next LCB, MEAB, or MAB and so on, until the LCRB, MEARB, or 

MARB, as the case may be, is determined for award, subject to the procedure of Notice and Execution of 

Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of the LCRB, 

MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the contract, the HoPE or 

its duly authorized representative shall approve or disapprove the said recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue the Notice of 

Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be. 

  In the event that the approving authority shall disapprove the resolution on the award of the contract, such 

disapproval shall be based only on valid, reasonable, and justifiable grounds as enumerated under Section 

70 of the IRR to be expressed in writing. A copy of the decision disapproving the resolution shall be 

furnished to the BAC and the bidder.  

27)  Reservation Clause 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any liability, the 

HoPE or its duly authorized representative at any stage of the procurement, reserves the right to review its 

qualifications, reject any and all bids, declare a failure of bidding or not award the contract in the following 

situations:   

a) If it has reasonable grounds to believe that a misrepresentation has been made by the said bidder; 

or 

b) If it has reasonable grounds to believe that there has been a change in the bidder’s capability to 

undertake the project from the time it submitted its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and bidding requirements, 

statements or documents, or any changes in the situation of the Bidder which will adversely affect its 

                                                 

5 Sec 63.5 of the IRR. 
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capability to undertake the Project so that it no longer meets the prescribed eligibility or bid evaluation 

criteria, the Procuring Entity shall consider the said Bidder as ineligible and disqualify it from participating 

further in the bidding process or being awarded the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the right to reject 

any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the 

contract, without thereby incurring any liability, and make no assurance that a contract shall be entered 

into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public officers or employees 

of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between 

or among the bidders themselves, or between a bidder and a third party, including any act which 

restricts, suppresses or nullifies or tends to restrict, suppress or nullify competition or influences 

or tends to influence the bidding process; 

b) If the BAC is found to have failed in complying with the applicable law or in following the 

prescribed bidding procedures; or 

c) If there are any justifiable and reasonable ground where the award of the contract will not 

redound to the benefit of the government, in instances where (i) the physical and economic 

conditions have significantly changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE; (ii) the Project is no longer 

necessary as determined by the HoPE; and (iii) the source of funds for the Project has been 

withheld or reduced through no fault of the Procuring Entity. 

F. Award of Contract 

28)  Contract Award  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the contract to the 

Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as 

the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the winning Bidder in 

writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its 

representative personally or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, 

as applicable, and submitted personally or sent by registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the following 

conditions should be complied with before the contract may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if applicable; or 

iii) Valid PCAB license and registration for the type and cost of the Project for foreign 

bidders when the Treaty or International or Executive Agreement expressly allows 

submission of such license and registration as a pre-condition to the Notice of Award.  

b) Posting of the performance security in accordance with ITB Clause 30; and 

c) Signing of the contract as provided in ITB Clause 29.  
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29)  Signing of the Contract 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall post the 

required performance security, sign and date the contract, and return it to the Procuring Entity. 

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten (10) 

calendar day period provided that all the documentary requirements are complied with. 

29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning Bidder’s bid, including the technical and financial proposals, and all other 

documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), 

including corrections to the bid, if any, resulting from the Procuring Entity’s bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or specified in the BDS. 

30)  Performance Security  

30.1 To guarantee the faithful performance by the winning bidder of its obligations under the contract, it shall 

post a performance security prior to the signing of the contract. Furthermore, the successful bidder shall 

be required to update the performance security posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.16 of the IRR may be allowed to post Performance Securing 

Declaration (PSD) as specified in the BDS. 

30.3 The performance security shall be in a form selected by the Procuring Entity in the amount indicated in 

the BDS, which shall not be less than the percentage of the ABC in accordance with the following price 

schedule:  

Form of Performance Security Amount of Performance Security (Not less than 

the Percentage of the Total Contract Price) 

a) Cash or Cashier’s or Manager’s check issued by a 

bank.  

 

                                                 

6 Section 76.1.  The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the 
following sectors: 
a) Farmers as certified by the Department of Agriculture (DA); 
b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR); 
c) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise 
known as the Magna Carta for Disabled Persons, as amended; 
d) Solo parents as certified by the  Department of Social Welfare and Development (DSWD); e) Microenterprises and social 
enterprises as certified by the MSMED Council; 
f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI, 
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable; 
g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the 
Philippines, as amended; and 
h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process. 
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For biddings conducted by LGUs, the cashier’s or 

manager’s check may be issued by other banks 

certified by the BSP as authorized to issue such 

financial instrument.  

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or irrevocable Letter of 

Credit issued by a local bank. If issued by a foreign 

bank, it shall be confirmed or authenticated by a 

local bank.  

c) Surety bond callable upon demand issued by a 

surety or insurance company duly certified by the IC 

as authorized to issue such security.  

 

Thirty Percent (30%) 

30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the Procuring 

Entity, which shall be forfeited in the event it is established that the winning bidder is in default in any of 

its obligations under the contract. 

31)  Notice to Proceed 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later than three (3) calendar days 

from the date of approval of the contract by the appropriate signatories. All notices called for by the terms of the 

contract shall be effective only at the time of receipt thereof by the successful Bidder.  

Except as otherwise stipulated in the SCC Clause 9.1, materials and equipment delivered onsite but not yet 

incorporated in the Works shall not be included for payment. 

32)  Protest Mechanism 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in accordance with Section 83 of 

the IRR. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing specific information relative to 

corresponding clauses in the ITB included in Section II. Instructions to Bidders, and has to be 

prepared for each specific procurement. 

The Procuring Entity should specify in the BDS the information and requirements relevant to the 

circumstances of the Procuring Entity, including procurement processing details; the applicable rules 

regarding bid price and currency; and the bid evaluation criteria that will apply to the bids.  In 

preparing Section III, the following aspects should be checked: 

a) Information that specifies and complements provisions of Section II. Instructions to Bidders 

must be incorporated; and 

b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to Bidders 

as necessitated by the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 

ITB 

Clause 

 

1.1 

 

The Procuring Entity is the Provincial Government of Davao del Norte.  

Lot 
Bid 

No. 
P.R. 

PhilG

EPS 
R.O. Description ABC Rate 

Work 

Duration 

1 
B2025

5451 

202510

6377 

1251

5647 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, and 
Materials for the Installation of 

Solar Street Lights, Brgy. Pag-asa, 

Kapalong, Davao del Norte  

950,000.0

0 

     

1,000.00  

30 
Calendar 

Days 

2 
B2025

5452 

202508
5424 

1251

7458 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, and 

Materials for the Rehab/Impv't 
along Datu Balong - Prk. Mamalian 

Prov'l. Road, Municipality of San 

Isidro, Davao del Norte  

2,000,000
.00 

     
5,000.00  

30 

Calendar 

Days 

3 
B2025

5453 

202508

5171 

1251

7508 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 
Package: Equipment, Labor, and 

Materials for the Rehab./Impv't. of 

Classroom Building at Alia 
National High School, Brgy. 

Mangalcal, Carmen, Davao del 

Norte  

3,000,000

.00 

     

5,000.00  

110 

Calendar 
Days 

4 
B2025

5454 

202510

6378 

1251

7542 

PEO - 

Engineering 

and 

Infrastructures  

Procurement of 1 Lot Contract 

Package: Equipment, Labor, and 

Materials for the Re-alignment 

Electric Line along Km. 15 

Kipalili-New-Loon FMR Bridge, 

San Isidro (Phase II), Brgy. 
Kipalili, San Isidro, Davao del 

Norte 

3,000,000

.00 

     

5,000.00  

70 

Calendar 
Days 

5 
B2025

5455 

202506

3578 

1251

7959 

PEO - 

Engineering 

and 

Infrastructures 

Procurement of 1 Lot Contract 
Package: Equipment, Labor, and 

Materials for the construction of 

three (3) Classroom Building at 
Sto.Tomas Central ES SPED 

Center, Sto.Tomas, Davao del 

Norte 

6,000,000

.00 

   

10,000.00  

205 

Calendar 
Days 

 

2 The Funding Source is:  

2.1 The GOP through the source of funding as indicated below: 

Lot 1 B20255451 
VARIOUS GOVERNMENT BUILDINGS AND FACILITIES DEVELOPMENT PROJECT - 

Other Infrastructure Assets (10703990) 

Lot 2 B20255452 IMPROVEMENT OF PROVINCIAL ROADS AND BRIDGES - Road Networks (10703010) 

Lot 3 B20255453 
CONST/IMPVT/COMPL. OF SCHOOL BLDGS., STRUCTURES & FACILITIES - School 

Buildings (10704020) 

Lot 4 B20255454 IMPROVEMENT OF PROVINCIAL ROADS AND BRIDGES - Road Networks (10703010) 

Lot 5 B20255455 
CONST/IMPVT/COMPL. OF SCHOOL BLDGS., STRUCTURES & FACILITIES - School 

Buildings (10704020) 

2.2 The source of funding is:  

A. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 
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5.4 

 

 

The required track record shall be the following: [insert another track record requirement as agreed upon by the 

Procuring Entity and the foreign government/foreign or international financing institution] 

Contracts similar to the Project shall be those described as follows:   

[insert the definition or description of what it considers to be a similar project, which must be germane to the kind, class, 

or genus of goods or services to be procured guided by the principle of proportionality and fit-for-purpose approach]  

7 No further instructions. 

8.1 “Subcontracting is not allowed.” 

8.3  “Not applicable.” 

8.4  “Subcontracting is not allowed.” 

9.1 The Provincial Government of Davao del Norte will hold a Pre-Bid Conference on November 6, 2025 at 9:00 am at the 

Provincial General Services Office Conference Room, 2F PGSO Bldg., Government Center, Mankilam, Tagum 

City, Davao del Norte. 

10.1 

 

The Procuring Entity’s address is: 

BAC SECRETARIAT OFFICE 

Province of Davao del Norte           

2F PGSO Bldg., Government Center, Mankilam, Tagum City 

Cellphone No. +63999-222-1967 local: 2320                           

Email address: bacddn5@gmail.com 

Website address: www.davaodelnorte.gov.ph 

12.1(h

)(ii) 

The minimum work experience requirements for key personnel are the following: 

Lot 1 – B20255451– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Installation of 

Solar Street Lights, Brgy. Pag-asa, Kapalong, Davao del Norte  

 

ABC: Php 950,000.00 

 

Key Personnel                                       General Experience                        Relevant Experience 

PROJECT FOREMAN RURAL ELECTRIFICATION PROJECT 1 year 

SAFETY OFFICER RURAL ELECTRIFICATION PROJECT 1 year 

ELECTRICAL ENGINEER RURAL ELECTRIFICATION PROJECT 3 years 

 

Lot 2 – B20255452– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Rehab/Impv't 

along Datu Balong - Prk. Mamalian Prov'l. Road, Municipality of San Isidro, Davao del Norte  

 

ABC: Php 2,000,000.00 

 

       Key Personnel                                       General Experience                                  Relevant Experience 

PROJECT ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 3 years 

PROJECT FOREMAN REHABILITATION/ IMPROVEMENT PROJECT 1 year 

SAFETY OFFICER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

MATERIALS ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

 

Lot 3 – B20255453– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Rehab./Impv't. of 

Classroom Building at Alia National High School, Brgy. Mangalcal, Carmen, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

       Key Personnel                                       General Experience                                  Relevant Experience 
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PROJECT ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 3 years 

PROJECT FOREMAN REHABILITATION/ IMPROVEMENT PROJECT 1 year 

SAFETY OFFICER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

MATERIALS ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

ELECTRICIAN NCII REHABILITATION/ IMPROVEMENT PROJECT 1 year 

 

Lot 4 – B20255454– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Re-alignment 

Electric Line along Km. 15 Kipalili-New-Loon FMR Bridge, San Isidro (Phase II), Brgy. Kipalili, San Isidro, Davao del 

Norte 

 

ABC: Php 3,000,000.00 

 

             Key Personnel                                       General Experience                        Relevant Experience 

PROJECT FOREMAN ELECTRIFICATION PROJECT 1 year 

SAFETY OFFICER ELECTRIFICATION PROJECT 1 year 

ELECTRICAL ENGINEER ELECTRIFICATION PROJECT 3 years 

 

Lot 5 – B20255455– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the construction of 

three (3) Classroom Building at Sto.Tomas Central ES SPED Center, Sto.Tomas, Davao del Norte 

 

ABC: Php 6,000,000.00 

 

Key Personnel                                       General Experience                        Relevant Experience 

PROJECT ENGINEER CONSTRUCTION PROJECT 3 years 

PROJECT FOREMAN CONSTRUCTION PROJECT 1 year 

SAFETY OFFICER CONSTRUCTION PROJECT 1 year 

MATERIALS ENGINEER CONSTRUCTION PROJECT 1 year 
 

12.1(h

)(iii) 
The minimum major equipment requirements are the following: 

Lot 1 – B20255451– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Installation of Solar 

Street Lights, Brgy. Pag-asa, Kapalong, Davao del Norte  

 

ABC: Php 950,000.00 

 

Equipment                                                                   Capacity           Number of Units          Owned / Leased 

STAKE TRUCK  1 1 

BOOMTRUCK  1 1 

CHAINSAW  1 1 

WELDING MACHINE  1 1 

 

Lot 2 – B20255452– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Rehab/Impv't 

along Datu Balong - Prk. Mamalian Prov'l. Road, Municipality of San Isidro, Davao del Norte  

 

ABC: Php 2,000,000.00 

 

Equipment                                                 Capacity           Number of Units          Owned / Leased 

DUMPTRUCK 10W  2 2 

BACKHOE 0.80 cu.m.  1 1 

PRIMEMOVER WITH TRAILER  1 1 

TRANSIT MIXER  1 1 

WATER TRUCK  1 1 

VIBRATORY WALK BEHIND ROLLER  1 1 

CONCRETE VIBRATOR  1 1 

CONCRETE SCREEDER  1 1 

CONCRETE SAW  1 1 

TRANSIT MIXER  1 1 
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GENERATOR SET  1 1 

 

Lot 3 – B20255453– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Rehab./Impv't. of 

Classroom Building at Alia National High School, Brgy. Mangalcal, Carmen, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

Equipment                                                 Capacity           Number of Units          Owned / Leased 

JACKHAMMER  1 1 

DUMPTRUCK 10W  1 1 

BACKHOE 0.80 cu.m.  1 1 

WELDING MACHINE  1 1 

STAKE TRUCK WITH BOOM  1 1 

PLATE COMPACTOR  1 1 

ONE BAGGER MIXER  1 1 

CONCRETE VIBRATOR  1 1 

 

Lot 4 – B20255454– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Re-alignment 

Electric Line along Km. 15 Kipalili-New-Loon FMR Bridge, San Isidro (Phase II), Brgy. Kipalili, San Isidro, Davao del 

Norte 

 

ABC: Php 3,000,000.00 

 

Equipment                                                                   Capacity           Number of Units          Owned / Leased 

STAKE TRUCK  1 1 

BOOMTRUCK  1 1 

CHAINSAW  1 1 

 

Lot 5 – B20255455– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the construction of 

three (3) Classroom Building at Sto.Tomas Central ES SPED Center, Sto.Tomas, Davao del Norte 

 

ABC: Php 6,000,000.00 

 

Equipment                                                 Capacity           Number of Units          Owned / Leased 

DUMPTRUCK 10W  2 2 

BACKHOE 0.80 cu.m.  1 1 

BOOM TRUCK  1 1 

STAKE TRUCK  1 1 

PLATE COMPACTOR  1 1 

ONE BAGGER MIXER  1 1 

CONCRETE VIBRATOR  1 1 
 

12.4 Any bid with a financial component exceeding the ABC shall not be accepted. 

14.1 The bid prices shall be quoted in Philippine Peso. 

14.3 Not applicable. 

15.1 Bids will be valid for one hundred twenty (120) days from bid opening.  

16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and choose at least two (2) from any of the following: 

1. The amount of not less than __________ [Insert 2% of ABC], if bid security is in cash. 

2. The amount of not less than __________ [Insert 2% of ABC], if bid security is in cashier’s check. 

3. The amount of not less than __________ [Insert 2% of ABC], if bid security is in manager’s check. 
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4. The amount of not less than _________ [Insert 5% of ABC] if bid security is in bank draft. 

5. The amount of not less than _________ [Insert 5% of ABC] if bid security is in guarantee. 

6. The amount of not less than __________ [insert 5% of ABC] if irrevocable Letter of Credit.  

7. The amount of not less than __________ [insert 5% of ABC] if Surety Bond. 

16.2 The Bid Security shall be valid within one hundred twenty (120) days from bid opening. 

16.3 Substitution of the bid security is not allowed. 

19 Bids must be duly received by the BAC Secretariat through manual submission on or before November 20, 2025 at 9:00 

am at the Provincial General Services Office Conference Room, 2F PGSO Bldg., Government Center, Mankilam, 

Tagum City, Davao del Norte. Bids will be opened in the presence of the bidders’ representatives who choose to attend. 

Late bids shall not be accepted. 

21.5 “No further instructions.” 

22.1 Bid opening shall be on November 20, 2025 at 9:00 am at the Provincial General Services Office Conference Room, 

2F PGSO Bldg., Government Center, Mankilam, Tagum City, Davao del Norte.  Bids will be opened in the presence 

of the bidders’ representatives who choose to attend the activity. 

22.2(b) "Not applicable". 

25.3 

(b)(i) 

The quality component shall be assessed on the basis of criteria with corresponding numerical weights, which may include 

qualitative, environmental, or social aspects linked to the subject matter of the contract. These may include any or a 

combination of the following: 

a) Quality and technical merit, including technical competence and a credible track record; 

b) Aesthetic and functional design and characteristics; 

c) Approach and methodology; 

d) Accessibility; 

e) Tools and equipment; 

f) Social, environmental, economic, and innovative characteristics; 

g) Organization, qualification, and experience of employees or staff assigned to perform the contract; 

h) Ongoing contracts and work commitments; 

i) After-sales service and technical assistance; 

j) Delivery conditions, such as delivery period and delivery process; 

k) Disposal measures; or 

l) Other relevant criteria in relation to the subject Goods or Infrastructure Projects to be procured. 

25.3 

(b)(iii

) 

[indicate the weights given to the price and quality proposals, including the sustainability of materials or structures with 

green specifications] 
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25.3(b

)

  

[indicate the criteria with corresponding numerical weights of the quality component] 

25.3 

(c)(i) 

“Not applicable”] 

25.5 

(a) 

All infrastructure projects are packaged in lots listed below. Bidders shall have the option of submitting a proposal on any 

or all lots and evaluation and contract award will be undertaken on a per lot basis. Lots shall not be divided further into 

sub-lots for the purpose of bidding, evaluation, and contract award.  

In all cases, the NFCC computation, if applicable, must be sufficient for all the lots or contracts to be awarded to the 

Bidder. 

25.5 

(b) 
Bid correction is not allowed.   

25.6 No further instructions. 

26.1 List licenses and permits relevant to the Project and the corresponding law requiring it or state “None.” 

29.3(f

) 

 

List additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring 

Entity, such as construction schedule and S-curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the Department of Labor and Employment, and 

PERT/CPM or other acceptable tools of project scheduling. 

30.2 “Not applicable” 

30.3 The Performance Security shall be in the form: [choose one from any of the following:] 

1) The amount of not less than __________ [Insert 10% of ABC], if performance security is in cash. 

2) The amount of not less than __________ [Insert 10% of ABC], if performance security is in 

cashier’s check. 

3) The amount of not less than __________ [Insert 10% of ABC], if performance security is in 

manager’s check. 

4) The amount of not less than _________ [Insert 10% of ABC] if performance security is in bank 

draft. 

5) The amount of not less than _________ [Insert 10% of ABC] if performance security is in 

guarantee. 

6) The amount of not less than __________ [insert 10% of ABC] if performance security is irrevocable 

LoC. Or 

7) The amount of not less than __________ [insert 30% of ABC] if performance security is Surety 

Bond.  
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Section IV. General Conditions of Contract 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents listed 

therein, should be a complete document expressing all the rights and obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information which may be 

needed shall be introduced only through the SCC in Section V. 
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1) General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date refers to the date specified in the SCC when the Contractor is 

expected to have completed the Works.  The intended Completion Date may be revised only by 

the Procuring Entity by issuing an extension of time or an acceleration order.  

1.2 The Procuring Entity is the party who employs the Contractor to carry out the Works stated in 

the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall be executed and 

any other place or places which may be designated in the SCC, or notified to the Contractor by 

the Procuring Entity as forming part of the Site.  

1.4  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to commence 

execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.  

  

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed by the Contractor 

in accordance with this Contract, including (i) the furnishing of all labor, materials, equipment 

and others incidental, necessary or convenient to the complete execution of the Works; (ii) the 

passing of any tests before acceptance by the Procuring Entity; (iii) and the carrying out of all 

duties and obligations of the Contractor imposed by this Contract as described in the SCC. In 

line with this, Temporary Works are works designed, constructed, and installed by the 

Contractor that are needed for construction or installation of the Permanent Works, which are 

subsequently removed. 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around.  Headings have no significance.  Words have their normal 

meaning under the language of this Contract unless specifically defined.  The Procuring Entity 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

2.3  The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 
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i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 

4)  Communications 

Communications between parties that are referred to in the Conditions shall be effective only if made in 

writing.  A notice shall be effective only when it is received by the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of 

so much of the Site as may be required to enable it to proceed with the execution of the Works. 

If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to 

give possession in accordance with the terms of this clause, the Procuring Entity shall give the 

Contractor a Contract Time Extension and certify such sum as fair to cover the cost incurred, 

which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay shall be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required 

by it in connection with access to the Site. The Contractor shall also provide at its own cost any 

additional facilities outside the Site required by it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by the Procuring 

Entity access to the Site and to any place where work in connection with this Contract is being 

carried out or is intended to be carried out. 

6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this Contract. The 

Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, 

which may be required. All Materials and Plant on Site shall be deemed to be the property of 

the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program of Work submitted by the Contractor, as updated 

with the approval of the Procuring Entity, and complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with the 

applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will 

approve any proposed replacement of key personnel only if their relevant qualifications and 

abilities are equal to or better than those of the personnel listed in the Schedule. 
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6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s staff or work 

force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within 

seven (7) days and has no further connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall abide at all times 

by all labor laws, including child labor related enactments, and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and particulars of the 

person authorized to receive instructions on behalf of the Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Procuring Entity between the dates given in the schedule of other contractors 

particularly when they shall require access to the Site.  The Contractor shall also provide 

facilities and services for them during this period.  The Procuring Entity may modify the 

schedule of other contractors, and shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be unexpectedly discovered 

on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the 

Procuring Entity of such discoveries and carry out the Procuring Entity’s instructions in dealing 

with them. 

7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions of the 

Works beyond the percentage specified in BDS Clause 8.1. If subcontracting is allowed, the 

arrangement, including the timing for submission of the subcontractor’s eligibility documents, 

shall be disclosed. 

7.2 For subcontracting arrangements, the following rules shall apply for both locally-funded 

projects and to projects financed through Official Development Assistance, except those 

covered by treaty, or international, or executive agreements:  

a) The subcontracted portion of the contract shall be subject to the approval of the HoPE 

and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), or a different 

percentage on a per project basis as approved by the GPPB. The threshold 

percentages fixed herein shall be subject to the periodic review and 

adjustments as may be deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that are not deemed 

"significant or material" to the project as determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of submission of the 

eligibility documents of the subcontractor, shall be disclosed in the Bidding 

Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the same eligibility 

documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility 

of the general contractor for the procurement project. In such case, the portion intended 

to be subcontracted to the ineligible subcontractor shall be assumed by the general 

contractor; 

d) The general contractor shall remain liable for the subcontractor’s actions, defaults, 

delays, and negligence; 
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e) The general contractor and the subcontractor are obliged to comply with the provisions 

of the contract and shall share liability, jointly and severally, in cases of violation of 

safety standards or other labor standards insofar as the subcontracted portion is 

concerned; and 

f) For purposes of post-qualification in accordance with its objective and process under 

the IRR, the value of the entire completed and accepted Project, including the 

subcontracted portion, shall be credited as experience of the general contractor. In the 

case of the subcontractor, the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent (100%) of the value 

of the subcontracted portion of the project performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs that treat 

receivables from the government as loan security; the receivables of 

subcontractors due from their general contractor shall similarly be accepted as 

loan security by GFIs; and 

iii) Contract performance monitoring, such as the use of Constructors 

Performance Evaluation System (CPES), among others, shall also be 

mandatorily applied to the work experience of the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to the Contractor in 

an amount not exceeding fifteen percent (15%) of the total contract price to be made in lump 

sum or, at the most, two installments according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a bank as 

confirmed by the Procuring Entity; a bank guarantee; or a surety bond callable upon demand 

issued by a duly licensed surety or insurance company, at the option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through deductions in amounts 

equivalent to the percentage of the total contract price that corresponds to the value of the 

advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,
7
 to show the 

progress or partial completion of a project. The Contractor may reduce its standby letter of credit 

or guarantee instrument by the amounts refunded by the Monthly Certificates, or any equivalent 

document subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) or progress 

billing and corresponding request for progress payment for work accomplished. The SWA 

should show the amounts which the Contractor considers itself to be entitled to up to the end of 

the month, to cover (i) the cumulative value of the Works it executed to date, based on the items 

in the Bill of Quantities, and (ii) adjustments made for approved Variation Orders executed. 

Alternatively, the Procuring Entity may require in the Bidding Documents that the SWA or 

                                                 

7 Commission on Audit (COA) Circular 2012-001. 
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progress billing and the corresponding request for progress payment may only be submitted 

upon actual completion of the Infrastructure Project or a specific portion, segment, milestone or 

phase thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify the 

amount to be paid to the Contractor as progress payment. Materials and equipment delivered 

onsite but not yet incorporated in the Works shall not be included for payment, except as 

otherwise stipulated in the SCC.   

9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be paid to 

the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments and 

retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring 

Entity within twenty-eight (28) days from the date each certificate was issued.  No payment of 

interest for delayed payments and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as indicated 

in the SCC; Provided, That at least a percentage of the Works has been accomplished as certified 

by the Procuring Entity and as indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the 

Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations,
8
 the Contractor shall submit 

to the Procuring Entity monthly statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities completed; 

and 

c) include the valuations of approved variations. 

                                                 

8 COA Circular No. 2012-001. 
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10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount equal to 

a percentage thereof using the rate as specified in GCC Clause 11.2.  The said amount will serve 

to guarantee indemnity for uncorrected discovered defects and third-party liabilities arising from 

this Contract. This retention money shall be utilized if the contractor fails to repair the 

discovered defects. Should the retention money be insufficient, the PE may forfeit the 

performance security, which may ultimately lead to the termination of the contract.
9
  

11.2  Progress payments are subject to retention of ten percent (10%) referred to as the retention 

money.  Such retention shall be based on the total amount due to the Contractor prior to any 

deduction and shall be retained from every progress payment until fifty percent (50%) of the 

value of the Works, as determined by the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention shall be imposed, 

which may be decreased to 5 percent (5%) by the Procuring Entity based on justifiable causes.
10

 

11.3  The total retention money shall be due for release upon final acceptance of the Works. The 

Contractor may, however, request the substitution of the retention money for each progress 

billing with irrevocable standby Letters of Credit from a bank, bank guarantees or surety bonds 

callable on demand, of amounts equivalent to the retention money substituted for and acceptable 

to Government; Provided, That the project is on schedule and is satisfactorily undertaken. 

Otherwise, the ten (10%) percent retention shall be made.  Said irrevocable standby letters of 

credit, bank guarantees and/or surety bonds, to be posted in favor of the Government shall be 

valid for a duration to be determined by the concerned implementing office/agency or Procuring 

Entity and will answer for the purpose for which the ten (10%) percent retention is intended, 

i.e., to cover uncorrected discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention money with an “on 

demand” Bank guarantee in a form acceptable to the Procuring Entity. 

12)  Performance Security 

 

12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity, 

but in no case later than the signing of the contract by both parties, the winning Contractor shall 

furnish the performance security in any of the forms prescribed in ITB Clause 30 in relation to 

BDS Clause 30.2 and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in the event 

it is established that the Contractor is in default in any of its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. In case the performance security issued is valid for a specific 

period shorter than the term of the contract, including the defects liability period, the same shall 

be renewed or extended as often as necessary and immediately submitted to the Procuring 

                                                 

9  Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and 
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of 
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project 
completion. 
 
10 Section 71.2.7 of the IRR. 
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Entity. In case of approved contract time extensions, the Contractor shall cause the extension of 

the validity of the performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the issuance of the 

Certificate of Final Acceptance; Provided, That the Procuring Entity has no claims filed against 

the performance security.  

12.5  The Contractor shall post an additional performance security following the amount and form 

specified in ITB Clause 30  to cover any cumulative increase of more than ten percent (10%) 

over the original value of the contract as a result of change orders, extra work orders and 

supplemental agreements, as the case may be.  

12.6  In case of a reduction in the contract value or for partially completed Works under the contract 

which are usable and accepted by the Procuring Entity the use of which, in the judgment of the 

implementing agency or the Procuring Entity, will not affect the structural integrity of the entire 

project, the Procuring Entity shall allow a proportional reduction in the original performance 

security, provided that any such reduction is more than ten percent (10%) and that the aggregate 

of such reductions is not more than fifty percent (50%) of the original performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the 

Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to 

Act No. 3688
11

 against any subcontractor be they an individual, firm, partnership, corporation, 

or association supplying the Contractor with labor, materials and/or equipment for the 

performance of this Contract.  

13)  Detailed Engineering and Site Investigation Reports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports referred to in 

the SCC supplemented by any information obtained by the Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary engineering 

study made which establishes the technical viability of the project and conformance to land use 

and zoning guidelines prescribed by existing laws. The findings contained in the feasibility 

study, if undertaken for the project, shall be examined. If, in the course of this exercise, it is 

found that amendments would be desirable in the design standards of principal features, as 

proposed, specific recommendations for such changes shall be supported by detailed 

justifications, including their effects on the cost, and the economic justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

                                                 

11 Also known as ”An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”. 
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h) Preparation of Scope of Work;  

i) Preparation of Proposed Construction Schedule (and estimated Cash Flow for projects 

with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the Department of 

Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and Health Program for 

the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster response 

strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among others, the items 

stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for permits, licenses or 

approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the Contractor shall 

assume full responsibility for any damage or destruction of the works, except those occasioned 

by force majeure; and the safety, protection, security, and convenience of its personnel, third 

parties, and the public at large, as well as the works, equipment, installation and the like to be 

affected by its construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from project 

completion up to final acceptance by the Procuring Entity.  During this period, the Contractor 

shall undertake the repair works, at its own expense, of any damage to the Works on account of 

the use of materials of inferior quality, defects in the construction, or due to any violation of the 

terms of the contract, within ninety (90) calendar days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this mandate, the 

Procuring Entity shall undertake such repair works and shall be entitled to full reimbursement 

of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the Contractor 

required in Section 68 of the IRR, which shall guarantee that the Contractor performs its 

responsibilities stated in GCC Clause 15.1 Unless otherwise indicated in the SCC, in case the 

Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its properties to attachment or garnishment proceedings, and may 

impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All payables of the 

GoP in its favor shall be offset to recover the costs.  

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major faults or 

flaws or deficiencies in one or more key structural elements of the project which may lead to 

structural failure of the completed elements or structure, or “Structural Failures,” i.e., where one 
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or more key structural elements in an infrastructure facility fails or collapses, thereby rendering 

the facility or part thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

a) Contractor – Where Structural Defects or Failures arise due to faults attributable to 

improper construction, use of inferior quality/substandard materials, and any violation 

of the contract plans and specifications, the Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, then the 

consultant who prepared the design or undertook construction supervision for the 

project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction Managers and 

Supervisors – The project owner’s representative, project manager, construction 

manager, and supervisor shall be held liable in cases where the Structural Defects or 

Failures are due to their willful intervention in altering the designs and other 

specifications; negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications and the use of 

substandard construction materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where Structural Defects or 

Failures are caused by work undertaken by them such as leaking pipes, diggings or 

excavations, underground cables and electrical wires, underground tunnel, mining 

shaft and the like, in which case the applicable warranty to such structure should be 

levied to third parties for their construction or restoration works; and  

e) Users - In cases where Structural Defects or Failures are due to abuse or misuse by the 

End-User or Implementing Unit of the constructed facility and/or non–compliance by 

a user with the technical design limits and/or intended purpose of the same, then the 

user concerned shall be held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned by force majeure, 

shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity. On the other hand, such warranty shall likewise 

be applied against non-structural defects  for instances that pertain to faults or deficiencies in 

non-load bearing components or finishes of the Project, such as minor cracks, leaks, or defects 

in workmanship or materials, which do not affect the stability or safety of the structure but may 

impact its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required to post a 

warranty security, which shall be stated in Philippine Peso, in the form chosen by the Procuring 

Entity in accordance with the following schedule:  

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage (%) of 

Total Contract Price 

(a) Cash or letter of credit issued by bank; 

Provided, however, that the letter of credit 

shall be confirmed or authenticated by a local 

bank, if issued by a foreign bank.  

 

For biddings conducted by LGUs, the Letter 

of Credit may be issued by other banks 

certified by the BSP as authorized to issue 

such financial instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 

 
Ten Percent (10%) 
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For biddings conducted by LGUs, the bank 

draft/guarantee may be issued by other banks 

certified by the BSP as authorized to issue 

such financial instrument. 

(c) Surety bond callable upon demand issued by 

GSIS or any surety or insurance company duly 

certified by the Insurance Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain effective within one 

(1) year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, 

and returned only after the lapse of the said one (1) year period. This one (1) year period shall 

cover both structural and non-structural defects or failures; Provided, That in cases of structural 

defects or failures, warranties beyond the one (1) year period shall be subject to applicable laws, 

rules, and regulations such as the New Civil Code of the Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the applicable warranty 

period provided in GCC Clause 15.5, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement by the parties 

found to be liable for expenses incurred therein upon demand, without prejudice to the 

imposition of administrative sanctions as prescribed by RA No. 12009 and without prejudice to 

the imposition of civil and criminal sanctions as provided under applicable laws against the 

responsible persons as well as the forfeiture of the warranty security posted in favor of the 

Procuring Entity. 

16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the following are 

risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to: 

i) any type of use or occupation of the Site authorized by the Procuring Entity 

after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any legal right by 

the Procuring Entity or by any person employed or contracted by it, except 

the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 

is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to 

war or radioactive contamination directly affecting the country where the Works are to 

be executed. 

17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for the 

duration of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure Projects, 

as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by 

the Contractor; 

c) Personal injury or death of Contractor’s employees; and 
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d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act 

or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances required under 

this Contract have been effected and shall, within a reasonable time, provide copies of the 

insurance policies to the Procuring Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program for the 

execution of the Works and ensure the adequacy of the insurances at all times in accordance 

with the terms of this Contract and shall produce to the Procuring Entity the insurance policies 

in force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company approved 

by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or any other 

insurance required to be obtained under the terms of this Contract, the Procuring Entity may 

obtain and keep in force any such insurances and pay such premiums as may be necessary for 

the purpose.  From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies due, or which may 

become due, to the Contractor, without prejudice to the Procuring Entity exercising its right to 

impose other sanctions against the Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at 

the Contractor’s expense, take whatever measure is deemed necessary for its protection and that 

of the Contractor’s personnel and third parties, and/or order the interruption of dangerous 

Works.  In addition, the Procuring Entity may refuse to make the payments under GCC Clause 

9 until the Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as required in this 

Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new 

insurance company acceptable to the Procuring Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license to engage in 

business or its authority to issue insurance policies has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be able, fully and 

promptly, to fulfill its obligation under the insurance policy. 

18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the contract within the 

specified contract duration, inclusive of duly granted time extensions, if any, the Contractor 

shall be liable for liquidated damages in an amount equal to at least one-tenth (1/10) of one 

percent (1%) of the cost of the unperformed portion of the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of the 

project. A project or a portion thereof may be deemed usable when it starts to provide the desired 

benefits as certified by the End-User or Implementing Unit and approved by the HoPE.  
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18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove that it has 

incurred actual damages. Such amount shall be deducted from any money due, or which may 

become due the Contractor under the contract, collected from the retention money or other 

securities posted by the Contractor, or a combination thereof, whichever is convenient to the 

Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, 

the Procuring Entity may rescind or terminate the contract, without prejudice to other courses 

of action and remedies available under the circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment schedule. 

19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act and the IRR shall 

primarily be resolved and settled amicably by mutual consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in writing to 

resort to other modes of alternative dispute resolution (ADR) to promote efficiency in the 

procurement process. Accordingly, they are encouraged to select the most expeditious mode of 

ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a provision in the 

contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided above, it may be 

submitted to  other forms of alternative dispute resolution, such as mediation, conciliation, early 

neutral evaluation, mini-trial, or any combination thereof, in accordance with RA No. 9285, 

otherwise known as the "Alternative Dispute Resolution Act of 2004”. However, disputes that 

are within the competence or jurisdiction of the Construction Industry Arbitration Commission 

shall be referred to the same for resolution.
12

 

20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this Contract 

shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the following 

conditions are present: 

a)  Due to the Contractor’s fault and while the project is on-going, it has incurred negative 

slippage of fifteen percent (15%) or more in accordance with Presidential Decree No. 

1870, s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it has incurred a 

negative slippage of ten percent (10%) or more in the completion of the work;  

                                                 

12 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised 

Rules of Procedure. 
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c) The Contractor abandons the contract works, plainly demonstrates an intention not to 

continue the performance of the Contractor’s obligations under the contract, refuses or 

fails to comply with the Procuring Entity’s instructions, or fails to proceed 

expeditiously and without delay despite a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with the Notice of 

Rejection given by the Project Engineer that, after examination therein, the 

Infrastructure Project is found to be defective or otherwise not in accordance with the 

Contract, or a Project Engineer’s instruction to conduct remedial work, within 30 days 

after receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum essential 

equipment listed on the Bid necessary to prosecute the Works in accordance with the 

approved work plan and equipment deployment schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the contract or 

persistently or flagrantly neglects to carry out its obligations under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a new work that 

has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without approval by the 

Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, administration, 

reorganization, winding-up, or dissolution; becomes subject to the appointment of a 

liquidator, receiver, administrator, manager, or trustee; enters into a composition or 

arrangement with the Contractor’s creditors; or any act is done or any event occurs 

which is analogous to or has a similar effect to any of these acts or events under 

applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, including 

those identified by the Procuring Entity in the SCC pursuant to GCC Clause 9.1, shall be 

deemed to be the property of the Procuring Entity if this Contract is terminated because of the 

Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 

interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean 

an event which could not have been foreseen, or though foreseen, was inevitable.  It shall not 

include ordinary unfavorable weather conditions, and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring Entity shall 

certify that this Contract has been discontinued.  The Contractor shall make the Site safe and 

stop work as quickly as possible after receiving the certificate and shall be paid for all Works 

carried out before receiving it and for any Work carried out afterwards to which a commitment 

was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may then give notice of 

termination, which shall take effect twenty-eight (28) days after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance of the value 

of the Works executed and of the materials and Plant, in relation to GCC Clause 9.1 and 21.2, 

adjusted by the following:  
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(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 

22.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the 

notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the Works are completely 

stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to 

any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-

of-way, or other items it is obligated to furnish under the terms of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the contract, and such 

failure constitutes a material breach of the Procuring Entity’s obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, which affects 

the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as certified 

by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary 

of National Defense. 

24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in whole or in part, 

at any time, if it has determined the existence of any of the following conditions that make contract 

implementation economically, financially, or technically impractical or unnecessary: 

i) If physical and economic conditions have significantly changed so as to render the 

project no longer economically, financially, or technically feasible, as determined by 

the HoPE; or  

ii) The HoPE has determined the existence of conditions that make project 

implementation impractical or unnecessary, such as, but not limited to, fortuitous 

events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie that the Contractor, 

including any joint venture partner therein, has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract acquisition and implementation. These 

unlawful acts include, but are not limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 

3.10, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production contrary to rules 

of science or trade; or  

d) Any other act analogous to the foregoing. 
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26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The HoPE may terminate this Contract for the convenience of the Procuring 

Entity if physical and economic conditions have significantly changed so as to render the project 

no longer economically, financially, or technically feasible, as determined by the HoPE; or if 

the HoPE has determined the existence of conditions that make project implementation 

impractical or unnecessary, such as, but not limited to, fortuitous events, changes in laws and 

government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 

fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage of work is 

shown on the current Program of Work and the stoppage has not been authorized by 

the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of the Works, and 

the instruction is not withdrawn within twenty-eight (28) days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor within eighty-

four (84) days from the date of the Procuring Entity’s certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Procuring Entity; 

e) The Contractor does not maintain a Security, which is required;  

f) The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in the GCC 

18; and 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of 

administrative sanctions as prescribed by RA No. 12009 and without prejudice to the imposition 

of civil and criminal sanctions as provided under applicable against individuals and 

organizations deemed to be involved with corrupt, fraudulent, or coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental breach to the 

Procuring Entity in order to terminate the existing contract for a cause other than those listed 

under GCC Clause 26.3, the Procuring Entity shall decide whether the breach is fundamental 

or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this Contract: 

a) Verification - Upon receipt of a written report of acts or causes which may constitute 

grounds for termination as aforementioned, or upon its own initiative, the End-User or 

Implementing Unit shall, within a period of seven (7) calendar days, verify the 

existence of such grounds and cause the execution of a Verified Report, with all 

relevant evidence attached; 
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b) Notice to Terminate - Upon recommendation by the End-User or Implementing Unit, 

the HoPE shall terminate contracts only by written notice to the Contractor conveying 

the termination of the contract. The notice shall state: 

(i) that the Contract is being terminated for any of the grounds aforementioned, 

and a statement of the acts that constitute the grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this contract should 

not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

c) Show Cause - Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified position paper 

stating why the contract should not be terminated. If the Contractor fails to show cause 

after the lapse of the seven (7) day period, either by inaction or by default, the HoPE 

shall issue an order terminating the contract;  

d) Rescission of Notice of Termination - The Procuring Entity may, at any time before 

receipt of the Contractor’s verified position paper, withdraw the Notice to Terminate 

if it is determined that certain items or works subject of the notice had been completed, 

delivered, or performed before the Contractor’s receipt of the notice;  

e) Decision - Within a non-extendible period of ten (10) calendar days from receipt of 

the verified position paper, the HoPE shall decide whether or not to terminate the 

contract. It shall serve a written notice to the Contractor of its decision and, unless 

otherwise provided, the contract is deemed terminated from receipt of the Contractor 

of the notice of the decision. The termination shall only be based on the grounds stated 

in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC) - The HoPE may create a 

committee to assist him in the discharge of its functions under the IRR. All decisions 

recommended by the CTRC shall be subject to the approval of the HoPE 

g) Take-over of Contracts - If a Procuring Entity terminates the contract due to default, 

insolvency, or for cause, it may enter into a Negotiated Procurement (Take-over of 

Contracts) pursuant to Section 35(c) of the IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to the Procuring 

Entity of its intention to terminate the contract at least thirty (30) calendar days before 

its intended termination. The contract is deemed terminated if it is not resumed in thirty 

(30) calendar days after the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the Procuring 

Entity shall impose on Contractors after the termination of the contract, the penalty of 

suspension for one (1) year for the first offense, suspension for two (2) years for the second 

offense from participating in the public bidding process, for violations committed during the 

contract implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject 

to prior approval by the Procuring Entity before its use.  
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28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

when required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuring Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, 

the Procuring Entity will obtain priced proposals for achieving the necessary acceleration from 

the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date 

will be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, 

they are incorporated in the Contract Price and treated as a Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 23 and 24 in relation 

to GCC Clause 20, the Contractor shall be entitled to the amount of such cost. If as a result of any of the 

said events, it is necessary to change the Works, this shall be dealt with as a Variation. 

31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the SCC, the 

Contractor shall determine the Dayworks rates to be included or indicated in the Bid. The 

Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only 

when the Procuring Entity has given written instructions in advance for additional work to be 

paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by 

the Procuring Entity.  Each completed form shall be verified and signed by the Procuring Entity 

within two days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms from 

both the Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Procuring Entity. 

Should such events or circumstances arise which increase the Contract price or delay the 

execution of Works, the provisions on variation order shall apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity for 

approval a Program of Work showing the general methods, arrangements, order, and timing for 

all the activities in the Works. 
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33.2  An update of the Program of Work shall show the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work, including any changes 

to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program of Work 

at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an 

updated Program of Work within this period, the Procuring Entity may withhold the amount 

stated in the SCC from the next payment schedule and continue to withhold this amount until 

the next payment after the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the Contractor’s 

obligations.  A revised Program of Work produced by the Contactor shall show the effect of any 

approved Variations, and shall include all Variations. The Contractor may revise the Program 

of Work, based on the Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity with 

an updated cash flow forecast.  The cash flow forecast shall include different currencies, as 

defined in the Contract, converted as necessary using the Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a Management 

Conference.  The Management Conference shall review the plans for remaining work and deal 

with matters raised in accordance with the early warning procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences and provide copies 

of the record to those attending the Conference and to the Procuring Entity.  The responsibility 

of the parties for the actions to be taken shall be decided by the Procuring Entity either at the 

Management Conference or after the Management Conference. The Procuring Entity shall 

communicate these responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, 

commissioning of work, materials, and labor among others, to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

35.3  If the final quantity of any work item completed differs from the quantity indicated in the Bill 

of Quantities, and the difference does not exceed twenty-five percent (25%) of the original 

quantity for that item, the Procuring Entity shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go beyond ten percent 

(10%) of the total Contract price, subject to applicable laws, rules, and regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity with a 

detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the Works be entitled 

to examine, inspect, measure and test the materials and workmanship, and to check the progress 

of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it does, the 
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Contractor shall pay for the test and any samples.  In the absence of any defect, the test shall be 

a compensation event with no adverse consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the Funding Source, if so required by the Funding Source. 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any defects that are 

found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Entity may 

instruct the Contractor to check noted defects and test any work that the Procuring Entity considers as 

substandard and/or defective. 

38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which is one (1) year from project completion up to final acceptance 

by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within 

ninety (90) calendar days from the time the HoPE has issued an order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before the end of the 

Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its intention 

to use a third party to correct a Defect. If the Contractor does not correct the Defect himself 

within the period, the Procuring Entity may have the Defect corrected by the third party. The 

cost of the correction will be deducted from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor will in no way 

relieve the Contractor of its liabilities and warranties under the Contract. 

40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or decrease in 

quantities, including the introduction of new work items that are not included in the original 

contract or reclassification of work items that are either due to change of plans, design or 

alignment to suit actual field conditions resulting in disparity between the preconstruction plans 

used for purposes of bidding and the "as staked plans" or construction drawings prepared after 

a joint survey by the Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative amount thereof 

shall not exceed ten percent (10%) of the original contract price; Provided, further, That the 

scope of works shall not be reduced as to accommodate a positive Variation Order. In all cases, 

the addition of works under Variation Orders should be within the general scope of the project 

as bid and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original contract price 

shall be the subject of another procurement project to be bid out if the Works are separable from 

the original contract. In exceptional cases where it is urgently necessary to complete the original 

scope of work, the HoPE, upon the recommendation of the End-User or Implementing Unit, 

may authorize positive Variation Order/s resulting to a cumulative value of the positive 
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Variation Orders beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price. 

All progress payments shall first be charged against the advance payment until the latter has 

been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order: 

a) A Change Order may be issued by the HoPE or duly authorized representative to cover 

any increase or decrease in quantities of original work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to cover the 

introduction of new work necessary for the completion, improvement or protection of 

the project which was not included as items of work in the original contract, such as, 

where there are subsurface or latent physical conditions at the site differing materially 

from those indicated in the contract, or where there are duly unknown physical 

conditions at the site of an unusual nature differing materially from those ordinarily 

encountered and generally recognized as inherent in the work or character provided for 

in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items whose unit prices 

shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving work items 

which are exactly the same or similar to those in the original contract, the applicable 

unit prices of work items original contract shall be used. 

b) For additional or extra works duly covered by Extra Work Orders involving new work 

items that are not in the original contract, the unit prices of the new work items shall 

be based on the direct unit costs used in the original contract (e.g., unit cost of cement, 

rebars, form lumber, labor rate, equipment rental, etc.). All new components of the new 

work item shall be fixed prices; Provided, The same is acceptable to both the 

Government and the Contractor; Provided further, That the direct unit costs of new 

components shall be based on the Contractor's estimate as validated by the Procuring 

Entity concerned via documented canvass in accordance with existing rules and 

regulations. The direct cost of the new work item shall then be combined with the 

mark-up factor (i.e., taxes and profit) used by the Contractor in its bid to determine the 

unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under any Change Order 

or Extra Work Order unless it has been approved by the HoPE or its duly authorized 

representative. However, under any of the following conditions, the Procuring Entity’s 

representative or Project Engineer may, subject to the availability of funds and within the limits 

of its delegated authority, allow the immediate start of work under any Change Order or Extra 

Work Order:  

a) In the event of an emergency where the prosecution of the work is urgent to avoid 

detriment to public service, or damage to life and/or property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point where the 

cumulative increase in value of work on the project which has not yet been duly fully approved 

does not exceed five percent (5%) of the adjusted original contract price.  

Provided, further, That immediately after the start of work, the corresponding Change Order or 

Extra Work Order shall be prepared and submitted for approval in accordance with the 

abovementioned rules. Payments for Works satisfactorily accomplished on any Change Order 
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or Extra Work Order may be made only after approval of the same by the HoPE or its duly 

authorized representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a cumulative amount 

exceeding five percent (5%) of the original contract price, no work thereon may be commenced 

unless said Change Order or Extra Work Order has been approved by the HoPE or its duly 

authorized representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five (95%) of the total contract amount, the 

Procuring Entity may constitute an inspectorate team to conduct preliminary inspection and submit a 

punch-list to the Contractor in preparation for the final turnover of the project. Said punch-list will 

contain, among others, the remaining Works, Work deficiencies for necessary corrections, and the 

specific duration/time to fully complete the project within the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages, if applicable. 

42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by written 

order for such period as may be deemed necessary, due to force majeure or any fortuitous event 

or for failure on the part of the Contractor to correct bad conditions which are unsafe for workers 

or for the general public, to carry out valid orders given by the Procuring Entity or to perform 

any provisions of the contract, or due to adjustment of plans to suit field conditions as found 

necessary during construction. The Contractor shall immediately comply with such order to 

suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to suspend work 

operation on any or all projects or activities along the critical path of activities after fifteen (15) 

calendar days from date of receipt of written notice from the Contractor to the district engineer, 

regional director, consultant or equivalent official, as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from performing 

work in accordance with the approved construction schedule. 

b) Requisite construction plans which must be owner furnished are not issued to the 

Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not possible, to work. 

However, this condition must be certified in writing by the PNP station which has 

responsibility over the affected area and confirmed by the Department of the Interior 

and Local Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver government-furnished 

materials and equipment as stipulated in the contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond forty-five (45) 

calendar days from the time the Contractor's claim has been certified by the Procuring 

Entity’s authorized representative that the documents are complete, unless there are 

justifiable reasons for the delay in payment which shall be communicated in writing to 

the Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, which is not due 

to any fault of the Contractor, the elapsed time between the effectivity of the order suspending 

operation and the order to resume work shall be allowed to the Contractor by adjusting the 

contract time accordingly. 
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43)  Payment on Termination 

43.1  If the Contract is terminated because of a breach of Contract by the Contractor, the Procuring 

Entity shall issue a certificate for the value of the work done and Materials ordered less advance 

payments received up to the date of the issue of the certificate, and less the percentage to apply 

to the value of the work not completed, as indicated in the SCC. Additional Liquidated Damages 

shall not apply.  If the total amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach of Contract 

by the Procuring Entity, the Procuring Entity shall issue a certificate for the value of the work 

done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting 

and securing the Works, and less advance payments received up to the date of the certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the notice of 

termination. 

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the Procuring Entity 

shall promptly return the Performance Security to the Contractor. 

44)  Extension of Contract Time 

44.1  Should the amount of additional work or other special circumstances warrant the entitlement of 

the Contractor to an extension of contract time, the Procuring Entity shall determine the amount 

of such extension; Provided, That the Contractor has notified the Procuring Entity of its claim 

for extension of contract time prior to the expiration of the contract time, and within thirty (30) 

calendar days after the additional work has been commenced or the circumstances leading to 

such claim have arisen, as the case may be, in order to give the Procuring Entity the opportunity 

to investigate the claim. Failure to provide such notice shall constitute a waiver of such a claim 

by the Contractor. Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time to complete the 

contract work when, in the Procuring Entity's opinion, the findings of facts justify an extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary unfavorable 

weather conditions and inexcusable negligence of the Contractor to provide the required 

equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall within the 

critical path of the Program Evaluation and Review Technique (PERT), Critical Path Method 

(CPM), Precedence Diagram Method (PDM) or any other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to support the request for 

extension was already considered in the determination of the original contract time during the 

conduct of detailed engineering and in the preparation of the contract documents as agreed upon 

by the parties before contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case may be, must be 

attached to any request of the Contractor for extension of contract time and submitted to the 

Procuring Entity for consideration and the validity of the Performance Security shall be 

correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is issued which 

makes it impossible for the Intended Completion Date to be achieved by the Contractor without 

taking steps to accelerate the remaining work, which would cause the Contractor to incur 
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additional costs.  No payment shall be made for any event which may warrant the extension of 

the Intended Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the Intended Completion 

Date within twenty (20) days of the Contractor asking the Procuring Entity for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the Infrastructure Project, 

price escalation may be considered, subject to prior approval of the GPPB. If the cost of construction 

components increases by more than ten percent (10%) of the unit price of work items, as determined 

against the prevailing price indices of the PSA, a price escalation may be authorized at a no-loss, no-gain 

basis, using the appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA 

shall ensure that its price indices are region-specific and updated on a monthly basis 

46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion of the Works, and 

the Procuring Entity will do so upon determining that the work is completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date of 

issuance of a Certificate of Completion; Provided, That it shall not release the Contractor of its 

responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, 

or they do not receive the Procuring Entity’s approval, the Procuring Entity shall withhold the 

amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in providing 

contract-specific information in relation to corresponding clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements linked to 

the special circumstances of the Procuring Entity, the Procuring Entity’s country, the sector, and the 

Works procured.  In preparing this Section, the following aspects should be checked: 

a) Information that complements provisions of Section IV. General Conditions of Contract 

must be incorporated. 

b) Amendments and/or supplements to provisions of Section IV. General Conditions of 

Contract, as necessitated by the circumstances of the specific project, must also be 

incorporated. 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of Section IV. General Conditions of Contract should be incorporated herein. 
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Special Conditions of Contract 

GCC 

Clause 
 

1.1 The Intended Completion Date is [Insert date]. 

NOTE: The contract duration shall be reckoned from the start date and not from contract effectivity date. 

1.2 The Procuring Entity is Provincial Government of Davao del Norte at the Provincial General Services Office 

Conference Room, 2F PGSO Bldg., Government Center, Mankilam, Tagum City, Davao del Norte. 

1.3 The Site is located at [insert location] and is defined in drawings. 

1.4 The Start Date is [Insert date]. 

NOTE: The start date shall be the date of receipt of the Notice to Proceed. 

1.5 The Works consist of [insert a brief summary, including relationship to other contracts under this Project]. 

2.2 If different dates are specified for completion of the Works by section (“sectional completion”), these dates should 

be listed here. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor [insert date]. 

6.5 The minimum work experience requirements for key personnel are the following: 

Lot 1 – B20255451– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

Installation of Solar Street Lights, Brgy. Pag-asa, Kapalong, Davao del Norte  

 

ABC: Php 950,000.00 

 

Key Personnel                                       General Experience                        Relevant Experience 

PROJECT FOREMAN RURAL ELECTRIFICATION PROJECT 1 year 

SAFETY OFFICER RURAL ELECTRIFICATION PROJECT 1 year 

ELECTRICAL ENGINEER RURAL ELECTRIFICATION PROJECT 3 years 

 

Lot 2 – B20255452– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

Rehab/Impv't along Datu Balong - Prk. Mamalian Prov'l. Road, Municipality of San Isidro, Davao del Norte  

 

ABC: Php 2,000,000.00 

 

       Key Personnel                                       General Experience                                  Relevant Experience 

PROJECT ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 3 years 

PROJECT FOREMAN REHABILITATION/ IMPROVEMENT PROJECT 1 year 

SAFETY OFFICER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

MATERIALS ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

 

Lot 3 – B20255453– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

Rehab./Impv't. of Classroom Building at Alia National High School, Brgy. Mangalcal, Carmen, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

       Key Personnel                                       General Experience                                  Relevant Experience 

PROJECT ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 3 years 

PROJECT FOREMAN REHABILITATION/ IMPROVEMENT PROJECT 1 year 

SAFETY OFFICER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

MATERIALS ENGINEER REHABILITATION/ IMPROVEMENT PROJECT 1 year 

ELECTRICIAN NCII REHABILITATION/ IMPROVEMENT PROJECT 1 year 

 



 

68 

Lot 4 – B20255454– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Re-

alignment Electric Line along Km. 15 Kipalili-New-Loon FMR Bridge, San Isidro (Phase II), Brgy. Kipalili, San 

Isidro, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

             Key Personnel                                       General Experience                        Relevant Experience 

PROJECT FOREMAN ELECTRIFICATION PROJECT 1 year 

SAFETY OFFICER ELECTRIFICATION PROJECT 1 year 

ELECTRICAL ENGINEER ELECTRIFICATION PROJECT 3 years 

 

Lot 5 – B20255455– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

construction of three (3) Classroom Building at Sto.Tomas Central ES SPED Center, Sto.Tomas, Davao del Norte 

 

ABC: Php 6,000,000.00 

 

Key Personnel                                       General Experience                        Relevant Experience 

PROJECT ENGINEER CONSTRUCTION PROJECT 3 years 

PROJECT FOREMAN CONSTRUCTION PROJECT 1 year 

SAFETY OFFICER CONSTRUCTION PROJECT 1 year 

MATERIALS ENGINEER CONSTRUCTION PROJECT 1 year 
 

7.1 No further instructions. 

8.1 The amount of the advance payment is [insert amount as percentage of the Contract Price and schedule of 

payment], to be made in [choose one and delete the other: lump sum or two installments]. 

9.1 No further instructions.  

9.4 [Choose one and delete the other] 

All progress payments shall first be charged against the advance payment until the latter has been fully exhausted, 

at the option of the Procuring Entity. Or 

The advance payment shall be repaid by the contractor by deducting fifteen percent (15%) from his periodic 

progress payments a percentage equal to the percentage of the total contract price used for the advance payment. 

The first progress payment may be paid by the Procuring Entity to the Contractor; Provided, That at least [insert 

percentage] of the Works has been accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 The site investigation reports are: [list here or state none] 

15.3 No further instructions. 

15.5 Select one, delete the others. 

In case of permanent structures, such as buildings of types 4 and 5 as classified under the National Building Code 

of the Philippines and other structures made of steel, iron, or concrete which comply with relevant structural 

codes (e.g., DPWH Standard Specifications), such as, but not limited to, steel/concrete bridges, flyovers, aircraft 

movement areas, ports, dams, tunnels, filtration and treatment plants, sewerage systems, power plants, 

transmission and communication towers, railway system, and other similar permanent structures: Fifteen (15) 

years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National 

Building Code of the Philippines, concrete or asphalt roads, concrete river control, drainage, irrigation lined 
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canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent 

structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow wells, spring developments, and other 

similar structures: Two (2) years. 

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and the Contractor: [Insert name] 

[Insert address] 

20 State here “No additional provision.” or, if the Contractor is a joint venture, “All partners to the joint venture 

shall be jointly and severally liable to the Procuring Entity.” 

25(a) No further instructions. 

27.2 [indicate violations which will warrant suspension which may include, but is not limited to the following 

violations below]  

a) Failure of the Contractor, due solely to its fault or negligence, to mobilize and start work or performance within 

the specified period in the Notice to Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid 

cause, or failure by the Contractor to comply with any written lawful instruction of the Procuring Entity 

or its representative(s) pursuant to the implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions include but are not limited to the 

following: 

i) Employment of competent technical personnel, competent engineers and/or work 

supervisors; 

ii) Provision of warning signs and barricades in accordance with approved plans and 

specifications and contract provisions; 

iii) Stockpiling in proper places of all materials and removal from the project site of waste and 

excess materials, including broken pavement and excavated debris in accordance with approved plans 

and specifications and contract provisions; 

iv) Deployment of committed equipment, facilities, support staff and manpower; and 

v) Renewal of the effectivity dates of the performance security after its expiration during the 

course of contract implementation. 

c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel 

named in the proposal without prior written approval by the Procuring Entity. 

d) Poor performance by the Contractor or unsatisfactory quality and/or progress of work arising from its 

fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating 

sheet.  In the absence of the CPES rating sheet, the existing performance monitoring system of the 

Procuring Entity shall be applied.  Any of the following acts by the Contractor shall be construed as 

poor performance: 

i) Negative slippage of fifteen (15%) and above within the critical path of the project due 

entirely to the fault or negligence of the Contractor; and 

ii) Quality of materials and workmanship not complying with the approved specifications 

arising from the Contractor's fault or negligence. 
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e) Willful or deliberate abandonment or non-performance of the project or contract by the Contractor 

resulting to substantial breach thereof without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security posted by the Contractor shall also 

be forfeited.] 

31.1 No dayworks are applicable to the contract. 

33.1 The Contractor shall submit the Program of Work to the Procuring Entity within [insert number] days of delivery 

from the Notice of Award. 

33.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program of Work is [insert amount]. 

36.3 The Funding Source is the Government of the Philippines/ LGUs. 

43.1 The percentage to apply to the value of the work not completed is [insert percentage].  

44.5 [insert cases when extension of contract time may be granted which may include the enumeration below] 

a) rainy/unworkable days considered unfavorable for the prosecution of the Works at the site, based on the actual 

conditions obtained at the site, in excess of the number of rainy/unworkable days pre-determined by the Procuring 

Entity in relation to the original contract time during the conduct of detailed engineering and in the preparation 

of the contract documents as agreed upon by the parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on time of materials, working drawings, or 

written information to be furnished by the Procuring Entity, non-acquisition of permit to enter private properties 

or non-execution of deed of sale or donation within the right-of-way resulting in complete paralyzation of 

construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and approved by the HoPE such as shortage of 

construction materials, general labor strikes, and peace and order problems that disrupt construction operations 

through no fault of the Contractor may be considered as additional grounds for extension of contract time 

provided they are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and 

DND, among others.   

48.1 The date by which operating and maintenance manuals are required is [date]. 

 

The date by which “as built” drawings are required is [date]. 

48.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals 

by the date required is [amount in local currency]. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Procuring Entity without qualifying or conditioning their 

Bids.  In the context of Competitive Bidding, Limited Source Bidding, or Competitive Dialogue, the 

specifications must be drafted to permit the widest possible competition and, at the same time, present 

a clear statement of the required standards of workmanship, materials, and performance of the goods 

and services to be procured.  Only if this is done will the objectives of economy, efficiency, and 

fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task of 

bid evaluation facilitated.  The specifications should require that all goods and materials to be 

incorporated in the Works be new, unused, of the most recent or current models, and incorporate all 

recent improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use of metric 

units is mandatory.  Most specifications are normally written specially by the Procuring Entity or its 

representative to suit the Works at hand.  There is no standard set of Specifications for universal 

application in all sectors in all regions, but there are established principles and practices, which are 

reflected in these PBD. 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water 

supply, in the same country or region where similar conditions prevail. The General Specifications 

should cover all classes of workmanship, materials, and equipment commonly involved in 

construction, although not necessarily to be used in a particular Works Contract.  Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international standards 

should be used as much as possible.  Where other particular standards are used, whether national 

standards or other standards, the specifications should state that goods, materials, and workmanship 

that meet other authoritative standards, and which ensure substantially equal or higher quality than 

the standards mentioned, will also be acceptable.   

The following clause may be inserted in the SCC: 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods 

and materials to be furnished, and work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly 

stated in the Contract.  Where such standards and codes are national, or relate to a particular country 

or region, other authoritative standards that ensure a substantially equal or higher quality than the 

standards and codes specified will be accepted subject to the Procuring Entity’s prior review and 

written consent.  Differences between the standards specified and the proposed alternative standards 

shall be fully described in writing by the Contractor and submitted to the Procuring Entity at least 

twenty-eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.  

In the event the Procuring Entity determines that such proposed deviations do not ensure substantially 

equal or higher quality, the Contractor shall comply with the standards specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person drafting the 

Bidding Documents.  They should not be included in the final Bidding Documents. 
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Lot 1 – B20255451– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Installation 

of Solar Street Lights, Brgy. Pag-asa, Kapalong, Davao del Norte 

 

ABC: Php 950,000.00 

 

1 1.00 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS          
for the INSTALLATION OF SOLAR STREET LIGHTS, Brgy. Pag-

Asa, Kapalong, Davao del Norte 

 

PROJECT DESCRIPTION: 

Installation of Solar-Powered LED Streetlights - 16 units 

 

SCOPE OF WORKS: 

PART I - OTHER GENERAL REQUIREMENTS 

B.5 - Project Billboard / Signboard: 1.00 each 

B.7 - Occupational Safety and Health: 1.00 L.S. 

B.9 - Mobilization/Demobilization: 1.00 lot 

 

PART III - CIVIL, MECHANICAL, ELECTRICAL AND 

SANITARY/PLUMBING WORKS 

PART D - ELECTRICAL WORKS 

1103 - Lighting Fixtures and Lamps (Solar Powered LED Streetlights): 

16.00 units 

Solar Powered LED Street Light, Integrated with Single Arm          

•         60 W LED Lamp, 5050 LED type   

•         Luminous Flux: 11,400 lm, Daylight 

•         Efficacy: 190 lm/W 

•         Dimension and weight: L1418 x W365 x H211 (mm) ± 20mm / 

19.66 kg ± 1 kg (net weight)                

•         Solar Panel: Mono Crystalline Silicon 18 V / 80 W 

•         Battery: Li-ion 12.8 V / 42 AH (537.6WH) 

•         Auto day and night recognition control 

•         Ingress Protection (IP) 65 

•         Single Arm: 50 mm ø x 2 m, G.I.  Schedule 40, paint finish with 

bracket and complete accessories (fabricated to complement with the 

existing utility pole)        

•         Mounting Height: 4 - 12 meters 

•         Warranty: 1 year 

•         Beam Angle: Type II (155º x 60º)                

•         CE - RoHS Certificate        

•         Bifacial Integrated Solar Panels (Double-sided Charging)                 

•         Dimming: Time Scheduled + PIR 

100% (3H) + 70% (3H, PIR - 100%) + 50% (6H-PIR-100%) 

•         Correlated Color Temperature: 5000K±500K 

•         Color Rendering Index: greater than or equal to 70 

 

REMARKS : TERMS AND CONDITIONS: 

1. All procedures and policies under this projects shall be governed by the provisions of RA 12009 and its 

IRR, its Annexes issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can 

be secured only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboards must be installed on site before the start of the construction. Text and design shall be provided 

by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. Submit quality control plan before project implementation;  

11. Work duration is Thirty (30) calendar days; 
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12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 

issued by PEO. 

13. Quality Control Plan (QCP) shall be submitted as part of bidding requirements; 

 

Place of Delivery: JOB SITE 

Delivery Term: 30 Calendar Days 

 

 

Lot 2 – B20255452– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

Rehab/Impv't along Datu Balong - Prk. Mamalian Prov'l. Road, Municipality of San Isidro, Davao del Norte 

 

ABC: Php 2,000,000.00 

 

1 1.00 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS          
for the REHAB/IMPV’T ALONG DATU BALONG - PRK. 

MAMALIAN PROV’L. ROAD, Municipality of San Isidro, Davao del 

Norte 

 

PROJECT DESCRIPTION: 

Road Shoulder 

Length:        577.5 ln.m. 

Area:        1046.58 sq.m.             

 

SCOPE OF WORKS: 

PART I - MISCELLANEOUS STRUCTURE 

B.1 - Offices, Shops, Stores and Workmen’s Accommodation for 

Contractor: 1.00 L.S. 

 

PART II - OTHER GENERAL REQUIREMENTS 

B.5 - Project Billboard / Signboard: 1.00 each 

B.7 - Occupational Safety and Health: 1.00 L.S 

B.8(2) - Traffic Management: 1.00 L.S. 

B.9 - Mobilization/Demobilization: 1.00 L.S. 

PART III - EARTH WORKS 

102(2) - Surplus Common Excavation: 156.99 cu.m 

105(1) - Subgrade Preparation: 1,046.58 sq.m 

 

PART III - SURFACE COURSES 

311(1)a.1.1 - PCC Pavement (Plain) - Conventional Method, 150mm thk.: 

1,046.58 sq.m 

 

REMARKS : TERMS AND CONDITIONS: 

1. All procedures and policies under this projects shall be governed by the provisions of RA 12009 and its 

IRR, its Annexes issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can 

be secured only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboards must be installed on site before the start of the construction. Text and design shall be provided 

by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test 

through Universal Testing Machine (UTM) at the expense of the winning establishment; 

10. Submit quality control plan before project implementation;  

11. Work duration is Thirty (30) calendar days; 

12. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 
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issued by PEO. 

13. Quality Control Plan (QCP) shall be submitted as part of bidding requirements; 

 

Place of Delivery: JOB SITE 

Delivery Term: 30 Calendar Days 

 

 

Lot 3 – B20255453– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

Rehab./Impv't. of Classroom Building at Alia National High School, Brgy. Mangalcal, Carmen, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

1 1.00 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS          
for the REHAB./IMPV’T. OF CLASSROOM BUILDING AT ALIA 

NATIONAL HIGH SCHOOL, Brgy. Mangalcal,  Carmen, Davao del 

Norte 

 

PROJECT DESCRIPTION: 

Classroom Area:    63.00 sq.m. 

Corridor:              15.08 sq.m. 

Ramp:                     17.50 sq.m 

 

SCOPE OF WORKS: 

PART II - OTHER GENERAL REQUIREMENTS 

B.3(1) - Permits and Clearances: 1.00 L.S. 

B.5 - Project Billboard / Signboard: 1.00 each 

B.7(1) - Occupational Safety and Health: 1.00 L.S. 

B.9 - Mobilization/Demobilization: 1.00 lot 

 

PART III - CIVIL, MECHANICAL, ELECTRICAL AND 

SANITARY/PLUMBING WORKS 

PART C - EARTHWORKS 

801(1) - Removal of Structures and Obstruction: 1.00 L.S. 

803(1)a - Structure Excavation, Common Soil: 35.96 cu.m 

804(2)a - Embankment, From Borrow: 53.07 cu.m 

804(7) - Gravel Fill: 15.21 cu.m 

 

PART D - PLAIN AND REINFORCED CONCRETE WORKS 

900(1)c - Structural Concrete (3000psi, 28 days): 26.27 cu.m. 

902(1) - Reinforcing Steel (Deformed, Grade 33/40/60): 3819.07 kgs 

903(2) - Formworks and Falseworks: 129.18 sq.m. 

 

PART E - FINISHING AND OTHER CIVIL WORKS 

1046(1)a1 - 100mm CHB Load Bearing (including Reinforcing Steel), 

500psi: 183.52 sq.m 

1027(1) - Cement Plaster Finish, 20mm thk.: 264.57 sq.m 

1003(1)a1 - Ceiling, 3.5mm Fiber Cement Board on Metal Frame: 108.30 

sq.m 

SPL (1) - Blackboard: 1.00 L.S. 

1009(1)a - Jalousie Windows, Glass (w/ Fixed Glass): 11.52 sq.m. 

1010(2)b - Doors, Wood Panel (w/ Fixed Glass): 4.32 sq.m. 

1004(2) - Finishing Hardware (Locksets, Hinges): 1.00 L.S. 

1014(1)b2 - Prepainted Metal Sheets (Rib Type, Long Span, 0.40mm 

thk.) w/ Insulation: 124.20 sq.m. 

1013(2)b - Fabricated Metal Roofing Accessory (Flashing/Ridge Roll 

0.40mm thk): 32.77 ln.m. 

1013(2)c - Fabricated Metal Roofing Accessory, Gutter 0.40mm thk.: 

22.90 ln.m. 

1001(9) - Storm Drainage and Downspout (3”Ø): 1.00 L.S. 

1047(8)a - Structural Steel, Roof Framing: 901.20 kgs. 

1047(8)b - Structural Steel, Purlins: 1668.00 kgs. 

1047(3) - Metal Structure Accessories (Sagrod, Crossbracing, 
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Turnbuckle): 1.00 l.s. 

1047(5)d - Metal Structure Accessories (Steel Plates): 41.85 kgs 

1051(1)a - Railings: 1.00 L.S.. 

1032(1)a - Painting Works, Masonry: 387.99 sq.m 

1032(1)c- Painting Works, Metal: 200.16 sq.m. 

 

PART F - ELECTRICAL WORKS 

1100(10) - Conduits, Boxes, & Fittings (Conduits Works/Conduit Rough-

in): 1.00 lot 

1101(33) - Wires and Wirings Devices: 1.00 lot 

1102(1) - Panel Board with Main and Branch Breakers: 1.00 lot 

1103(1) - Lighting Fixtures and Lamps: 1.00 lot 

1111(1) - Reinforced Concrete Pedestal: 1.00 lot 

 

REMARKS : TERMS AND CONDITIONS: 

1. All procedures and policies under this projects shall be governed by the provisions of RA 12009 and its 

IRR, its Annexes issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can 

be secured only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboards must be installed on site before the start of the construction. Text and design shall be provided 

by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test 

through Universal Testing Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation;  

12. Work duration is One Hundred ten (110) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 

issued by PEO. 

14. Quality Control Plan (QCP) shall be submitted as part of bidding requirements; 

 

Place of Delivery: JOB SITE 

Delivery Term: 110 Calendar Days 

 

 

Lot 4 – B20255454– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the Re-

alignment Electric Line along Km. 15 Kipalili-New-Loon FMR Bridge, San Isidro (Phase II), Brgy. Kipalili, San 

Isidro, Davao del Norte 

 

ABC: Php 3,000,000.00 

 

1 1.00 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS          
for the RE-ALIGNMENT OF ELECTRICAL LINE ALONG KM.15 

KIPALILI – NEW-LOON FMR WITH BRIDGE, SAN ISIDRO(Phase 

II), Brgy. Kipalili, San Isidro, Davao del Norte 

 

PROJECT DESCRIPTION: 

Transfer of existing line 

Length: 0.780kms 

 

SCOPE OF WORKS: 

PART I - OTHER GENERAL REQUIREMENTS 

B.5 - Project Billboard/Signboard: 1.00 each 

B.7(1) - Occupancy Safety and Health: 1.00 L.S. 

B.9 – Mobilization/ Demolization: 1.00 L.S. 

B.12 – Removal and Relocation of Utilities: 1.00 L.S. 
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PART II - EARTHWORKS 

100(2) - Clearing and Grubbing (Line Vegetation and Clearing): 1.00 

L.S. 

 

PART II – MISCELLANEOUS ELECTRICAL/CIVIL WORKS 

1111(1) – Reinforced Concrete Padestal / Pole: 1.00 L.S. 

Materials: 

Bolt Oval Eye, 5/8” x 9” 

Bolt Oval Eye, 5/8” x 10” 

Bolt, Machine 5/8” x 10” 

Bolt, Machine 5/8” x 12” 

Bracket, Clevis Deadend without Spool 

Bracket, Mounting for Cutout and Arrester 

Clamp, Hot Line, #2 - #2/0 ACSR Main to #2 - #2/0 

Clamp, Anchor Rod Bonding, Single Eye 

Clamp, Loop Deadend, #2/0 ACSR 

Clamp, Deadend Strain, #2/0 ACSR 

Clamp, Guy Straight, 3 Bolt, Heavy Duty Steel 

Clamp, Suspension, Aluminum Alloy Clevis, 2 Bolts, #2/0 ACSR 

(Maximum) 

Clevis, Secondary Swinging without Spool 

Shackle, Anchor, Forged Steel, Galvanized 

Conductor, Bare, ACSR #2, AWG 6/1 

Conductor, Insulated, ACSR #2/0, AWG 6/1 (600V) 

Connector, Compression, YHO 200, #1/0 - #2/0 ACSR Run to #6 - #2 

Connector, Compression, YHD 300, #1/0 - #2/0 ACSR Run to #1/0 - 

#2/0 

Connector, Ground Rod (Clamp) for 5/8” Steel Rod 

Cutout, Fuse, Single-Shot, Porcelain 

Hook Guy 

Insulator, Pin Type, Porcelain, ANSI Class 55-5 

Insulator, Spool, 1-3/4”, ANSI, Class 53-2 

Insulator, Spool, 3”, ANSI, Class 53-4 

Insulation, Suspension, 6”, Porcelain, Clevis Type 

Link, Fuse, Universal, Bottom Head, Type K, 6 Amperes 

Nut, Lock, Mf Type, 5/8” 

Pin, Pole Top, Channel, 1” Thread, 25’ Long 

Rod, Anchor, Threaded, Single Eye, 5/8” x 7’ 

Rod, Armor, Preformed, #2/0ACSR, Single Support 

Rod, Armor, Preformed, #2/0ACSR, Double Support 

Rod, Tapping, Preformed, #2/0 ACSR 

Rod, Ground Steel, Galvanized, 5/8” x 10’ 

Spacer, Pipe, ¾” x 1-1/2” 

Stirrup 

Washer, Square, Flat, 2-1/4” x 2 – ¼” x 3/16”, 13/16” Diameter Hole 

Washer, Square, Flat, 4” x 4” x ½” with 7/8” Diameter Hole 

Wire, Tie, Aluminum Alloy, Soft, #4 AWG 

Wire, Tie, Insulated, Soft, #4 AWG 

Wire, Tape, Armor, Aluminum Alloy, 0.5” x 0.3” 

Wire, Grounding, Aluminum, Alloy, 3 Strand, #4 AWG 

Wire, Guy, Steel, 3/8”, 7 Strand 

Pole, Steel, 40’ (3.0mm) 

Log, Anchor Concrete, 8” x 4’            
 

REMARKS : TERMS AND CONDITIONS: 

1. All procedures and policies under this projects shall be governed by the provisions of RA 12009 and its 

IRR, its Annexes issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which can 

be secured only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 
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5. Billboards must be installed on site before the start of the construction. Text and design shall be provided 

by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test 

through Universal Testing Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation;  

12. Work duration is Seventy (70) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 

issued by PEO. 

14. Quality Control Plan (QCP) shall be submitted as part of bidding requirements; 

 

Place of Delivery: ON SITE 

Delivery Term: 70 Calendar Days 

 

 

Lot 5 – B20255455– Procurement of 1 Lot Contract Package: Equipment, Labor, and Materials for the 

construction of three (3) Classroom Building at Sto.Tomas Central ES SPED Center, Sto.Tomas, Davao del Norte 

 

ABC: Php 6,000,000.00 

 

1 1.00 LOT CONTRACT PACKAGE: EQUIPMENT, LABOR AND MATERIALS          
for the CONSTRUCTION OF THREE(3) CLASSROOM BUILDING 

AT STO.TOMAS CENTRAL ES SPED CENTER, Sto.Tomas, Davao del 

Norte 

 

PROJECT DESCRIPTION: 

Dimension:        26.4m x 6.8m 

Floor Area:        179.52 sq.m 

 

SCOPE OF WORKS: 

PART II - OTHER GENERAL REQUIREMENTS 

B.3 - Permits and Clearances: 1.00 L.S. 

B.5 - Project Billboard / Signboard: 1.00 each 

B.7 - Occupational Safety and Health: 1.00 L.S. 

B.9 - Mobilization/Demobilization: 1.00 L.S. 

SPL1 - Blackboard: 1.00 L.S. 

 

PART III - CIVIL, MECHANICAL, ELECTRICAL AND 

SANITARY/PLUMBING WORKS 

803(1) - Structure Excavation: 79.00 cu.m 

804(1)b - Embankment (From Borrow): 153.00 cu.m 

804(4) - Gravel Fill: 34.10 cu.m 

 

PART B - PLAIN AND REINFORCED CONCRETE WORKS 

900(1)c - Structural Concrete (3000psi, 28days): 57.37 cu.m. 

902(1)a - Reinforcing Steel (Deformed, Grade 33/40/60): 8,609.11 kgs 

903(2) - Formworks and Falseworks: 182.73 sq.m. 

 

PART C - FINISHING AND OTHER CIVIL WORKS 

1046(1)a2 - 100mm CHB Load Bearing (including Reinforcing Steel), 

500psi: 332.93 sq.m 

1027(1) - Cement Plaster Finish: 665.86 sq.m 

1047(8)a - Structural Steel, Trusses: 1,736.40 kgs. 

1047(8)b - Structural Steel, Purlins: 3,928.52 kgs. 

1047(3) - Metal Structure Accessories (Cross Bracing, Sagrods, Anchor 

Bolt, Turnbuckle): 1.00 L.S. 

1047(6) - Metal Structure Accessories ( Steel Plate and Gusset Plate): 

7.07 kgs 

401(1) - Metal Railing, Ramp (2” dia. G.I. Pipe): 1.00 Lot 
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1014(1)b2 - Pre-painted Metal Sheets, 0.40mm Ribtype Longspan: 313.20 

sq.m. 

1013(2) - Fabricated Metal Roofing Accessory, 0.40mm thk (Gutter, 

Ridge Roll and Flashing): 108.30 ln.m 

1003(1) - Ceiling, 4.5mm thk Marine Plywood: 266.77 sq.m. 

1032(1)a - Painting Works (Masonry Painting): 665.86 sq.m. 

1032(1)b - Painting Works (Wood Painting): 266.77 sq.m. 

1032(1)c - Painting Works, (Metal Painting): 162.46 sq.m. 

1010(2)b - Doors (Solid Panel and PVC): 15.12 sq.m. 

1009(1) - Jalouplus Windows: 26.14 sq.m. 

1010(1) - Frames, Jambs: 1.00 lot 

1004(2) - Finishing Hardware: 1.00 L.S. 

1018 - Ceramic Tiles: 32.39 sq.m. 

1001(11) - Septic Vault: 1.00 lot 

1002(27) - Plumbing Works: 1.00 L.S. 

1100 - Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in): 

1.00 lot 

1101(33) - Wires and Wiring Devices: 1.00 lot 

1102(1) - Panel Board with Main and Branch Breakers: 1.00 lot 

1103(1) - Lighting Fixtures and Lamps: 1.00 lot 

1111(1) - Reinforced Concrete Pedestal/Pole: 1.00 lot 

 

REMARKS : TERMS AND CONDITIONS: 

1. All procedures and policies under this projects shall be governed by the provisions of RA 12009 and its 

IRR, its Annexes issued by the GPPB; 

2. General and special conditions of this project shall be those stipulated in the bidding documents which 

can be secured only after payment of the required fee; 

3. Purchase Order and Procurement Contract Agreement shall be awarded to the Contractor whose bid shall 

have been declared as the lowest calculated and responsive bid (LCRB); 

4. Payment will be made through progress billing; 

5. Billboards must be installed on site before the start of the construction. Text and design shall be provided 

by PEO; 

6. All works must conform to the approved plans and specifications; 

7. Construction supervision will be conducted by PEO Engineer; 

8. All materials must be pre-inspected by PEO Quality Control (QC) Engineer before usage; 

9. All electrical works must be inspected by a PEO Electrical Engineer; 

10. For All RSB except 8mm RSB, Please coordinate with QC Engineer for the conduct of Quality Test 

through Universal Testing Machine (UTM) at the expense of the winning establishment; 

11. Submit quality control plan before project implementation;  

12. Work duration is Two Hundred Five (205) calendar days; 

13. Conduct site validation with PEO Representative prior to bidding and secure Certificate of Inspection 

issued by PEO. 

14. Quality Control Plan (QCP) shall be submitted as part of bidding requirements; 

 

Place of Delivery: JOB SITE 

Delivery Term: 205 Calendar Days    

 

 



 

 

Section VII. Drawings 

MAP/STAKING SHEET SHALL BE SECURED FROM PROVINCIAL ENGINEER’S 

OFFICE-PLANNING, DESIGNING, PROGRAMMING/ AND MONITORING (PEO-

PDPM) AFTER PURCHASE OF BIDDING DOCUMENTS. BIDDERS MUST 

PRESENT AN OFFICIAL RECEIPT OF PAYMENT OF BIDDING DOCUMENTS 
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Section VIII. Bill of Quantities 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared 

efficiently and accurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of 

Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish 

between the different classes of Works, or between Works of the same nature carried out in different locations or in other 

circumstances which may give rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill 

of Quantities, is high.  To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork 

Schedule should normally comprise the following: 

a) A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices 

are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor will be 

paid for work executed on a daywork basis. 

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid.  The rate to 

be entered by the Bidder against each basic Daywork item should include the Contractor’s profit, overheads, 

supervision, and other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the 

Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should be provided as a 

provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates budgetary 

approval by avoiding the need to request periodic supplementary approvals as the future need arises.  Where such 

provisional sums or contingency allowances are used, the SCC should state the manner in which they will be used, and 

under whose authority (usually the Procuring Entity’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors (refer to 

GCC Clause 7) should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an 

appropriate brief description.  A separate procurement procedure is normally carried out by the Procuring Entity to select 

such specialized contractors.  To provide an element of competition among the Bidders in respect of any facilities, 

amenities, attendance, etc., to be provided by the winning Bidder as prime Contractor for the use and convenience of the 

specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the 

Bidder to quote a sum for such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of 

the Bidder shall affix its signature.  Failure of the authorized representative to sign each and every page of the Bill of 

Quantities shall be a cause for rejection of its bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final documents. 
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Section IX. Checklist of Technical and Financial Documents 

 

I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) with 

valid and updated Annex A pursuant to GPPB Resolution No. 15-2021, with 

amended Section  8.5.2. wherein, All bidders shall upload and maintain in 

PhilGEPS a current and updated file of the following Class “A” eligibility 

documents under Sections 23.1(a) and 24.1(a). 

 

In lieu of the Class “A” eligibility documents mentioned under Section 8.5.2 of this 

IRR, the Bidder shall only submit a valid and updated PhilGEPS Certificate of 

Registration and Membership in accordance with Section 8.5.2 of this IRR for 

purposes of determining eligibility; 

or 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether similar or not similar in 

nature and complexity to the contract to be bid; and  

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 

contract to be bid, except under conditions provided under the rules; and 

⬜ (d) Special PCAB License in case of Joint Ventures;       

and registration for the type and cost of the contract to be bid; and 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

     Original copy of Notarized Bid Securing Declaration; and 

⬜ (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

 b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be bid, 

with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification 

of availability of equipment from the equipment lessor/vendor for the duration 

of the project, as the case may be; and 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS); and if applicable, Original 

Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; 

or Original Special Power of Attorney of all members of the joint venture giving full 

power and authority to its officer to sign the OSS and do acts to represent the Bidder. 

(h) Registration/Bidders fee of P 500.00 (enclose official receipt only) (Note: Must be 

renewed annually) 

 

 

Financial Documents 

  

⬜ (i) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 
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Class “B” Documents 

⬜ (j) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 

4566 and its IRR in case the joint venture is already in existence; 

or  

     duly notarized statements from all the potential joint venture partners stating that 

they will enter into and abide by the provisions of the JVA in the instance that the bid 

is successful. 

 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ 
 

(k) Original of duly signed and accomplished Financial Bid Form; and 

(l)    Bid Form PASIMS generated (This shall be given upon receipt of the Bidding 

Document after payment of the non-refundable fee) 

 

Note:  

1. Fill-up the Bid form PASIMS generated provided, (Handwritten or typewritten) 

2. Only the original bid form shall be accepted 

3. Photocopy of the Bid form shall be accepted, provided that it shall be in the original 

size of the bid form (8.5 x 13) paper size 

 

Other documentary requirements under RA No. 9184 

⬜ (m)   Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (n) Duly accomplished Detailed Estimates Form, including a summary sheett indicating the 

unit prices of construction materials, labor rates, and equipment rentals used in coming 

up with the Bid; and 

⬜ (o) Cash Flow by Quarter. 
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Section X. Philippine Bidding Documents Related Forms 

 

BID FORM ............................................................................................................................................. 90 

CONTRACT FORM ................................................................................................................................ 91 
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BID SECURING DECLARATION FORM ................................................................................................. 95 

STATEMENT OF ON-GOING GOVERNMENT AND PRIVATE CONSTRUCTION CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED ..................................................... 95 

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE 
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NET FINANCIAL CONTRACTING CAPACITY (NFCC) ........................................................................ 95 

STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT .......................................... 95 

LIST OF EQUIPMENT ............................................................................................................................ 95 
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Bid Form for Procurement of Infrastructure Projects 
[Note: The duly accomplished form shall be submitted with the Bid] 

_________________________________________________________________________ 
 

BID FORM 

Project Identification No.: [Insert number] 

 

To: [Name of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid Bulletin Numbers 

[insert numbers], the receipt of which is hereby duly acknowledged, we, the undersigned, declare that: 

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the Procurement 

Project [Project Title]; 

b) I/We offer to execute the Works for this Contract in accordance with the PBD; 

c) The total price of our Bid in words and figures, excluding any discount offered below, is [insert 

information] 

d) The discounts offered and the methodology for their application, if any, are: [insert information]; or 

indicate N/A if no discount offered]  

e) The total bid price in words and figures, after applying the applicable discount, includes the cost of all 

taxes, such as, but not limited to[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income 

tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized in the Detailed Estimates. 

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding upon me/us at any 

time before the expiration of that period; 

g) If our bid is accepted, I/we commit to enter to a contract and provide a performance security in the form, 

amounts, and within the times prescribed in the PBD, and hereby acknowledge the consequences under 

the IRR of RA No. 12009 on forfeiture of Bid Security or enforcement of Bid Securing Declaration and 

on Blacklisting. 

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance thereof and your 

Notice of Award, shall be binding upon the Bidder. 

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you may receive.  

I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD. 

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as evidenced by the attached 

[State the Written Authority]. 

I/We acknowledge that failure to sign each and every page of this Bid Form, including the attached Schedule of 

Prices, shall be a ground for the rejection of our bid.   

Duly authorized to sign the Bid for and behalf of:  

 

[Insert Bidder’s Name]  

 

 

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 
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Contract Form 
[Note:  The duly accomplished form is not required to be submitted with the Bid but shall be  

submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 

 

CONTRACT FOR [Insert Project Title] 
 

THIS CONTRACT made the _____ day of __________ 20_____ between: 

 

[Name of Procuring Entity], a government agency of the Republic of the Philippines, hereinafter called “the 

Entity”; 

-and- 

[Name of Contractor] Filipino of legal age or a company duly organized and existing under the laws of [city and 

country], with principal office at [insert address], hereinafter called “the Contractor”. 

 

      WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly [Brief description 

of Project];  

 

        WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for the procurement 

in the total amount of [Contract price in words and figures, including currency], hereinafter referred to as the 

“Contract Price.” 

 

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereby agree as 

follows: 

1) Unless otherwise stated, terms and expressions used in this Contract shall have the same meanings as those 

assigned to them in the Conditions of Contract, which form an integral part of this Contract. 

2) The following documents as required by the Implementing Rules and Regulations of Republic Act No. 

12009 shall be deemed to form and be read and construed as integral part of this Contract, viz.: 

a) Philippine Bidding Documents (PBD);  

i. Drawings/Plans;  

ii. Scope of Work;  

iii. Invitation to Bid;  

iv. Instructions to Bidders;  

v. Bid Data Sheet;  

vi. Bid Form, including all the documents/statements contained in the Bidder’s bidding envelopes, 

as annexes, and all other documents submitted (e.g., Bidder’s response to request for 

clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation;  

vii. Bill of Quantities;  

viii. General and Special Conditions of Contract;  

ix. Supplemental Bid Bulletins, if any; and  

x. Other contract documents that may be required by existing laws and/or the Entity. 

b) Winning bidder’s bid, including the Eligibility Requirements, Technical and Financial Proposals, 

and all other documents or statements submitted; 

c) Performance Security;  

d) Notice of Award of Contract; and the Bidder’s Conforme thereto; and  

e) Other contract documents that may be required by existing laws and/or the Procuring Entity 

concerned in the PBD, such as but not limited to the Notice to Proceed and Warranty Security.  

3) In consideration of the Contract Price of [Contract Price in words and figures], or such other sums as may 

be determined in accordance with the terms of the Contract, the Supplier agrees to deliver and perform the 

items and related services for the [ Project Title] described herein in accordance with the terms and 

conditions specified in the Contract and its annexed documents. 

4) The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the Supplier in accordance 

with the schedule and manner provided in the Bidding Documents and its annexes. 

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its existence, validity, 

interpretation, breach, or termination thereof, may be submitted to arbitration or other form of alternative 

dispute resolution in accordance with the applicable law, such as Republic Act (RA) No. 9285 (Alternative 
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Dispute Resolution Act of 2004) or  Executive Order No 1008, series 1985  (Construction Industry 

Arbitration Law). 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in accordance 

with the laws of the Republic of the Philippines on the day and year first above written. 

For the Procuring Entity For the Bidder 

Head of the Procuring Entity or Duly Authorized 

Representative 

 

 

 

 [Signature over Printed 

Name][Position/Designation] 

[Date] 

 

Duly authorized to sign the Contract for and 

behalf of [Bidders Name]:  

 

 

 

[Signature over Printed Name] 

[Position/Designation] 

[Date] 

  

Signed in the presence of: 

[Name and Signature] 

Witness – Procuring Entity 

 

[Name and Signature] 

Witness- Supplier 

 

 

ACKNOWLEDGMENT  

 

BEFORE ME, A Notary Public for and in the _______________________, City/Province of 

_____________________, this ______ day of _____________, 20______, personally appeared the above-named 

persons who have satisfactorily proven to me their identity, through their identifying documents written below 

their names and signatures, that they are the same persons who executed and voluntarily signed the foregoing 

instrument consisting of ____ pages, including this page where this Acknowledgement is written, which they 

acknowledged before me as their free and voluntary act and deed. 

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

 

 

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No.  _______ 

Page No. _______ 

Book No. _______ 

Series of  _______  
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Omnibus Sworn Statement Form 
[Note: The duly accomplished form shall be submitted with the Bid] 

 

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

  

  OMNIBUS SWORN STATEMENT  
 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:  

  

1) Select one, delete the others:  

• If sole proprietorship: I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [Address of Bidder];  

• If partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [Address of Bidder];  

• If individual consultant not registered under a sole proprietorship, in case of Consulting 

Services: I am the individual consultant or authorized representative of [Name of Bidder] 

with office address at [Address of Bidder];  
 

2) Select one, delete the others:  

• If sole proprietorship: As the owner and sole proprietor or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Project Title] of the [Name of the Procuring Entity][insert “as supported by the 

attached duly notarized Special Power of Attorney” for authorized representative];  

• If partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Project Title] of the [Name of the 

Procuring Entity], as supported by the attached duly notarized Special Power of Attorney, 

Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;   

• If individual consultant not registered under a sole proprietorship, in case of Consulting 

Services: As the individual consultant or authorized representative of [Name of Bidder], I 

have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Project Title] 

of the [Name of the Procuring Entity], as supported by the attached duly notarized Special 

Power of Attorney for authorized representative;   

 
3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board;  by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted person or 

entity;   

 

4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true and 

correct;  
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5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6) Select one, delete the others:  

 

• If sole proprietorship : The [Name of Bidder] and its spouse are not related by 

consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, 

Procurement Agent (if engaged), End-User or Implementing Unit,  project consultants, 

head of the Project Management Office, or the members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat; 

• If partnership : The partnership itself and the partners of [Name of Bidder] are not related 

by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, 

Procurement Agent (if engaged), End-User or Implementing Unit,  project consultants, 

head of the Project Management Office, or the members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat; 

• If cooperative: The cooperative itself and members of the board of directors, general 

manager, or chief executive officer of [Name of Bidder] are not related by consanguinity 

or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement 

Agent (if engaged), End-User or Implementing Unit,  project consultants, head of the 

Project Management Office, or the members of the Bids and Awards Committee (BAC), 

the Technical Working Group, and the BAC Secretariat; 

• If corporation, or joint venture: The corporation or joint venture itself, and officers, 

directors, and controlling stockholders of [Name of Bidder] are not related by 

consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, 

Procurement Agent (if engaged), End-User or Implementing Unit,  project consultants, 

head of the Project Management Office, or the members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat; 

• If individual consultant not registered under a sole proprietorship, in case of Consulting 

Services: The individual consultant and its spouse are not related by consanguinity or 

affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent 

(if engaged), End-User or Implementing Unit,  project consultants, head of the Project 

Management Office, or the members of the Bids and Awards Committee (BAC), the 

Technical Working Group, and the BAC Secretariat; 
 

7) It is understood that failure to faithfully disclose its relationship with the HoPE, members of 

the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or 

implementing unit, and the project consultants of the Procuring Entity, or of the procurement 

agent by consanguinity or affinity up to the third civil degree, as well as its submission of 

beneficial ownership information containing false entries shall be subject to blacklisting under 

Section 100 of the IRR of RA No. 12009, without prejudice to criminal and civil liabilities 

under applicable laws, including their accessory penalties, if any.   

 

      Select one, delete the rest:  

 

• In case of corporations: [Name of Bidder] declared its beneficial ownership information 

in the updated General Information Sheet duly submitted to the SEC in accordance with its 

annual reportorial requirements and has maintained a valid and updated file therein in 

compliance with Sections 20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.   

• In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent 

document in English issued by the country of the bidder concerned in accordance with 

Section 20.2.9.2 of the IRR of RA No. 12009. 
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8) [Name of Bidder] complies with existing labor laws and standards; and  

 

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder:  

a) Carefully examine all of the Bidding Documents;  

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract;  

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and  

d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].  

  

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

11) In case advance payment was made or given to [Name of Bidder], failure to perform or deliver 

any of the obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability under existing laws. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

   

 

Duly authorized to sign the Bid for and behalf of:  

 

[Insert Bidder’s Name]  

 

[Affiant’s Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

 

JURAT 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 

evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 

exhibited to me his/her [insert type of government identification card used], with his/her photograph 

and signature appearing thereon, with no. ______. 
  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

 

  

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______.  
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Bid Securing Declaration Form 

[The duly accomplished form shall be submitted with the Bid  

if bidder opts to provide this type of bid security] 

_________________________________________________________________________ 

  

REPUBLIC OF THE PHILIPPINES   ) 

CITY/MUNICIPALITY OF ____________________ ) S.S. 

 

 BID SECURING DECLARATION 

Project Identification No.: [Number] 

  

To: [Insert name of the Procuring Entity] 

  

I/We, the undersigned, declare that: 

1) I/We understand that, according to your conditions, bids must be supported by a Bid Security, which 

may be in the form of a Bid Securing Declaration;  

2) I/We accept that:  

a) I/We shall enter into contract with the Procuring Entity and furnish the required performance 

security within ten (10) calendar days as indicated in the Bidding Documents, from receipt of 

the Notice of Award; 

b) I/we will be automatically disqualified from bidding for any procurement contract with any 

Procuring Entity upon receipt of your Blacklisting Order; and 

c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written demand 

by the Procuring Entity for the commission of acts resulting to the enforcement of the Bid 

Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except 100.3 (c), of the IRR 

of RA No. 12009; without prejudice to other legal action the government may undertake;  

 Applicable Fine 

 

a) in the case of a single 

bidder 

i) two percent (2%) of the Approved Budget for the 

Contract (ABC); or 

ii) the difference between the evaluated bid price 

and the ABC whichever is higher 

b) in the case of multiple 

bidders 

i) two percent (2%) of the ABC; or 

ii) the difference between the evaluated bid prices 

with the bidder with Lowest Calculated/Highest 

Rated Bid and the bidder with the next Lowest 

Calculated/Highest Rated Bid, and so on 

whichever is higher 
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c) in case of violations 

committed prior to the 

opening of the financial 

envelope 

i) a fixed amount of two percent of the ABC,  

 

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:  

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, 

and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 

of said right; 

c) I am/we are declared the bidder with the [Insert Award Criterion1] and I/we have furnished the 

performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 

[place of execution].                                              

 

Duly authorized to sign the Bid for and behalf of:  

 

[Insert Bidder’s Name]  

[Signature over Printed Name] 

[Position/Designation] 

[Date] 

 

JURAT 

 

SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 

evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 

exhibited to me his/her [insert type of government identification card used], with his/her photograph 

and signature appearing thereon, with no. ______.   

  

WITNESS MY HAND AND SEAL this ___ day of [month] [year].   

   

NAME OF NOTARY PUBLIC    

Notarial Commission No.  ___________   

Notary Public for ______ until _______   

Roll of Attorneys No. _____   

PTR No. __, [date issued], [place issued]   

IBP No. __, [date issued], [place issued]   

 

 

Doc. No. ________  

Page No. _______   

Book No. _______  

Series of _______
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Standard Form Number: SF-INFR-15 

Revised on: July 29, 2004 

 

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 
 

Business Address  
: ___________________________________________________ 

Name of Contract/Location 

Project Cost 

 

Owner Name 

a. Address 

b. Telephone 

Nos. 

Nature of 

Work 

Contractor’s Role 

Date Awarded 

Date Started 

Date of 

Completion 

% of Accomplishment 
Value of 

Outstanding 

Works 

Description 

 

% Planned Actual  

         
         
         
         
         
         
         
         

Note: This statement shall be supported with:   Total Cost  
1 1. Notice of Award and/or Contract    
2 2. Notice to Proceed issued by the owner    
3 3. Certificate of Accomplishments signed by the owner or Project Engineer    

 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)   
 

Designation :  
 

Date :  
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Standard Form Number: SF-INFR-16 

Revised on: July 29, 2004 

 

Statement of Single Largest Completed Contract (SLCC) Similar to the Contract to be Bid 

Business Name  : ____________________________________________________ 

1. Contract 

2. Certificate of Completion 

3. Certificate of Acceptance 

 

Submitted by  :__________________________________________________ 

 (Printed Name & Signature) 

Designation  :_______________________________________ 

Date          :_______________________________________   

 

 

 

Name of Contract/ 

Project Cost 

 

 

a. Owner’s Name 

b. Address 

c. Telephone Nos. 

 

Definition or description of the 

similar project or major 

categories of work 

 

Bidder’s Role 

 

Description     %     

a. Amount at Award  
b. Amount at Completion  

c. Duration  

 

a. Date Awarded 

b. Contract Effectivity 

c. Date Completed 

 

      

      

      

      

      

      

      

      

      

 

 

Note: This statement shall be supported with:    

 Total Cost 

 

 



 

94 

 

 

NET FINANCIAL CONTRACTING CAPACITY (NFCC) 

 

The computation for the Net Financial Contracting Capacity (NFCC) should be included in the eligibility documents 

following the formula and format calculated as follows: 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the 

projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid. 

 

Note: K factor is fixed at 15 

The values of the bidder’s current assets and current liabilities shall be based on the latest Audited Financial Statements 

submitted to the BIR. 

*Current assets and current liabilities should be picked up from the corresponding entry in the audited financial statement 

for the year 2024. 

*The NFCC should at least be equal to the Approved Budget for the Contract (ABC) to be bid. 

 

Example:       

Current Assets -                 P 5.2M 

Current Liabilities -            P 4.1M 

 

Value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts 

yet to be started, coinciding with the contract to be bid–        

 P 1.1M 

 

          NFCC = (5.2M – 4.1M) * 15 – 1.1M 

 

          NFCC = 15.4M 
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Statement of Availability of Key Personnel and Equipment 

 

 

(Date of Issuance) 

 

 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

(Name of Procuring Entity) 

(Address of Procuring Entity) 

 

 

Attention : The Chairperson 

                 Bids and Awards Committee 

 

 

Dear Sir / Madame: 

 

 In compliance with the requirements of the ___(Name of the Procuring Entity)___ BAC for the bidding of 

the __(Name of the Contract)__, we certify that __(Name of the Bidder)__  has in its employ key personnel, 

such as project managers, project engineers, materials engineers and foremen, who may be engaged for the 

construction of the said contract.  

 

 Further, we likewise certify the availability of equipment that __(Name of the Bidder)__ owns, has under 

lease, and/or has under purchase agreements, that may be used for the construction contracts for actual 

inspection during post-qualification. 

 

Very truly yours, 

 

 

(Name of Representative) 

(Position) 

(Name of Bidder) 
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Name of the Procuring Entity 

Contract Reference Number 

Name of the Contract 

Location of the Contract 

 

Standard Form Number: SF-INFR - 49 

Revised on: August 11, 2004 

 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 

Business Name : ___________________________________________________ 

Business Address : ___________________________________________________ 

 

Description Model/Year Capacity/Performance/ 

Size 

Plate No. Motor No./ Body No. Location Condition Proof of Ownership / Lease, 

Purchase Agreement 

A. Owned        

i.        

ii.        

iii.        

iv.        

v.        

        

B. Leased        

i.        

ii.        

iv.        

v.        

        



 

97 

 

C. Under Purchase Agreements        

i.        

ii.        

iii.        

iv.        

v.        

List of minimum equipment required for the project: 

Submitted by : ___________________________________________________ 

  (Printed Name & Signature)  

Designation : ___________________________________________________ 

Date : ___________________________________________________ 
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The Chairperson 

Bids & Awards Committee  

2F/PGSO Building, Government Center, Mankilam, Tagum City 

Davao del Norte  

 

Bid No. / PROCUREMENT OF ______________________ 

Contractor: (NAME OF CONTRACTOR)    

(ADDRESS)       

                                     

“DO NOT OPEN BEFORE _________________AT  9:00 AM” 

 

 

 

 Section XI.  SEALING AND MARKING OF BIDS 

 

 

I. Single Stage Bidding Process 

Envelope 1. Original Bid  

a. Original Eligibility Documents and Technical Proposal  

b. Original Financial Proposal 

  

Envelope 2. Copy #1  

a. Copy #1 Eligibility Documents and Technical Proposal 

b. Copy #1 Financial Proposal 

 

Envelope 3. Copy #2  

a. Copy #2 Eligibility Documents and Technical Proposal 

b. Copy #2 Financial Proposal 

 

II. Each Envelope shall:  

1. Contain the name of the contract to be bid in capital letters 

2. Bear the name and address of the prospective bidder in capital letters 

3. Bear addressed to the PROCURING ENTITY’s BAC 

4. Bear the specific identification of this project indicated in the ITB 

5. Bear a warning “DO NOT OPEN BEFORE” the date and time for the Opening of Bids 

indicated in  

the ITB. 

  Each envelope must be sealed.  

 

 

 

 

 

 

 

 ORIGINAL ENVELOPE 



 

99 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                              

(ORIGINAL/COPY 1/COPY 2) 

Eligibility Documents and Technical 
Proposal 

 

 

Bid No: 

Item Description/Project: 

Establishment: 

Address: 

Contact Details: 

 

Technical 

Specs 

Bill of 
Quantities 

(ORIGINAL/COPY 1/COPY 2)  

Financial Proposal 

 

Bid No: 

Item Description/Project: 

Establishment: 

Address: 

Contact Details: 

 

Bid Form 

Bid Form 

PASIMS 

Generated 

PhilGEPS 

Certificate 

Ongoing 

Contracts  

SLCC 

NFCC 

Bid Security  

Omnibus 

Sworn 

Statement 

Registration 

JVA 

Detailed 
Estimates 

 

Quantities 

Cash Flow 

 

Quantities 
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